Republika e Kosovés Komuna e Prizrenit
Republika Kosova- Kosova Cumhuriyeti Opstina Prizren — Prizren
Beledivesi

PJESA B: KONTRATA! & KUSHTET SPECIALE & ANEKSET E NDERLIDHURA

PJESA I E KONTRATES: KONTRATA
KK Prizren ( né vazhdim "Autoriteti Kontraktues' ), né njérén ang; dhe

“Ofruesi i Shérbimeve™ OF Infra-Plus SH.P.K., Rr.Prishtiné-Ferizaj KM 35 ne anén tjetér,
jané pajtuar te lidhin njé kontrate publike pér shérbimet e shénuara me poshté:

Hartimi i projektit detal pér burimet e ujit té pijshém nga burimi Vérmicés dhe Poslisht

me numér identifikues: Nr. pro. 622-25-2419-213

Nenil Lénda

1.1 Lénda e kontratés &shté performimi i shérbimeve né vijim nga ana e Ofruesit te Shérbimeve:
[shéno pérshkrimin e pérgjithshém té shérbimeve], pérshkrimi i pérgjithshém i sherbimeve, éshté
dhené né specifikacon qé éshté aneks i kontratés

Neni2 Cmimi

2.1 Cmimi total i shérbimeve duhet t€ jeté : Vlera totale indikative e kontratés &shté 23,759.10 €
(njézet e tre mijé e shtatqind e pesédhjeté e nént euro e dhjeté cent éshté ¢mimi i peshuar pér
njésime t€ cilin éshté béré vlerésimi i ofertave)

Kontrata do té lidhe dhe do té realizohet sipas ¢mimeve pér njési té ofruara nga OE dhe totali
i kétyre cmimeve pér njési éshté 196,785,00 € (njéqind e néntédhjeté e gjasht mijé e shtatqind
e tetédhjeté e pes euro éshté ¢mim pér njési)

Vlera e parashikuar e kontratés pér 180 dité pune éshté 200,000.00 € (dyqind mijé euro).

2.2 Cmimi i pérmendur né Nenin 2.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues
i ka borxh Ofruesit te Shérbimeve sipas kontratés. Ai duhet t& jeté i preré dhe t& mos i nénshtrohet
ndryshimeve.
2.3 Pagesat do té béhen né pajtim me Kushtet e pérgjithshme dhe/ose té Veganta t& kontratés.
Neni 3 Rendi i pérparésisé i dokumenteve té Kontratés
3.1 Kontrata pérbéhet nga dokumentet né vijim:

(a) Marréveshja e kontratés;

(b) Kushtet e Vecanta t& Kontratés;

(c) Kushtet e Pérgjithshme té Kontratés;

(d) Tenderi 1 Ofruesit te Shérbimeve, duke pérfshiré edhe Specifikimet Teknike;

(e) Oferta financiare (Pérshkrimi i Cmimeve);

(H) [shéno ¢do dispozité tietér té dosjes sé tenderit].

3.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste té
pagartésisé ose divergjencés, ato duhet t& lexohen sipas rendit t& pérparésisé né té cilin jang dh&né mé sipér.
Neni 4 Komunikimet

4.1 Té& gjitha komunikimet me shkrim qé kané té b&jné me kété Kontraté ndérmjet Autoritetit Kontraktues,
nga njéra ané dhe Ofruesit te Shérbimeve nga ana tjetér duhet t€ cekin titullin e Kontratés dhe numrin e saj t&
identifikimit dhe duhet t& dérgohen me posté, faks, email ose té€ dorézohen personalisht.

4.2 Nése personi qé dérgon komunikatén kérkon vértetim té pranimit t€ saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré qé ka afat t¢ fundit pér pranimin e komunikatés me shkrim, dérguesi duhet té
kérkojé vértetim té pranimit t& komunikatés s¢ tij. N& t& gjitha rastet, dérguesi duhet t’i marré t& gjitha masat
e nevojshme pér t& siguruar pranimin e komunikimit té tij.

1 Para nénshkrimit te Kontratés “kjo Draft Kontrate” duhet t& modifikohet nga Autoriteti Kontraktues sipas kushteve té aktivitetit
pérkatés té prokurimit



4.3 Kudo né kontraté parashikohet pér dh&nien e ndonjé njottimi, p&lqimi, miratimi, certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftim t& tillg, pélqim, miratim, certifikaté apo vendim do té jeté n& formé
t¢ shkruar dhe fjalét "njofton", "vértetojé", "miratoj "ose"vendosé "do t& interpretohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendim i tillé nuk duhet t& mbahet apo vonohet pa
arsye.

4.4 Kjo kontraté éshté e pérgatitur né gjuhén —2] né tri origjinale, dy prej té

cilave jané pér

Autoritetin Kontraktues dhe njé origjinale pér Ofruesin e Shérbimeve

Pér Autoritetin Kontraktues

Emri: Isa Osmankaj

Pozita: Zyrtar pélgie.g}éf i prokurimit
Nénshkrimi:

Data:

Vula:
[Ne rast te kontratave me viere te madhe] S LERT
Emri: Z. Shaqir Totaj Kryetar
Pozita: Zyrtar Kryesor Administrativ
Nénshkrimi: ‘ )

™ \ \‘7-:\'\.4 L D '-"_T
Data:
30,09
Vula:

Pér operatorin ekonomik

Emri: Arbér Islamaj
Pozita: Menaxher
Nénshkrimi: W
Data: = '
0Z.10- 2025
Vula: e e
-?,/' %,
[ _SHPK. \
Ip_f_rja_ - Plus
Prishtine /

>

2 Gjuha do t& jeté gjuha e shfrytézuar nga tenderuesit né kété tender.
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PJESA Il E KONTRATES KUSHTET E PERGJITHSHME

Neni 1 Pérkufizimet

1.1 “Kontraté" do té thoté& marréveshje té lidhur ndérmjet Autoritetit kontraktues dhe Ofruesit t& Shérbimeve,
si¢ éshté shénuar né formularin e kontratés t& nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kété
dhe té gjitha dokumentet e inkorporuar me referencé né té.

1.2 “Shérbimet” do té thoté shérbimet ge do te ekzekutohen nga ana e Ofruesit e Shérbimeve né pajtim me
Specifikimet dhe Pérshkrimin e Cmimit te pérfshira né Tenderin e Ofruesit t& Shérbimeve.

1.3 “Ofrues i shérbimeve” &shté Operatori Ekonomik ose grupi i Operatoréve Ekonomik, i caktuar né formularin
e kontratés, gé éshté palé né kontraté dhe i detyruar té kryej detyrat né bazé t&€ marréveshjes, dhe gé pér detyrat
e kryera do té marré shumén e réné dakord né formularin e kontratés.

1.4 “Personeli” do té thoté personat e angazhuar nga Ofruesi i Shérbimeve ose nga Nén-kontraktuesi si té
punésuar dhe té caktuar pér kryerjen e shérbimeve ose té ndonjé pjese té tyre.

1.5 “Cmimi i kontratés” do té thoté shuma e deklaruar né Marréveshjen qé pérfagéson shumén totale té
pagueshme pér ofrimin e Shérbimeve.

1.6 “Nénkontraktuesi” do té thoté ¢do person fizik, privat ose subjekt i geverisé, ose kombinimi i tyre, duke
pérfshiré edhe pasardhésit e tij ligjor ose transferimet e lejuara, pér té cilin ¢cdo pjesé e Shérbimeve do té
sigurohet ose ekzekutimi i ndonjé pjese t& Shérbimeve &shté nénkontraktuar nga Ofruesi i Shérbimeve.

1.7 “Palé” nénkupton Autoritetin Kontraktues ose Ofruesin i Shérbimeve, sic mund té jeté rasti, dhe “Palét’
nénkupton té dy prej tyre.

1.8 “Autoriteti Kontraktues™” nénkupton autoritetin gé blen Shérbimet, si¢ specifikohet né Kontraté.
1.9 “KPK” nénkupton Kushtet e Pérgjithshme té Kontratés.

1.10 “KVK” nénkupton Kushtet e Vecganta té Kontratés.
Neni 2 Ligji i aplikueshém dhe gjuha
2.1 KVK e saktésojné cili éshté ligji qé i pércakton té gjitha ¢éshtjet q& nuk jané t& mbuluara né kontraté.
2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.
Neni 3 Transferimi
3.1 Transferimi do té jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Ofruesi i Shérbimeve e
transferon kontratén e vet ose njé pjesé té saj te njé palé e treté.
3.2 Ofruesi i Shérbimeve nuk mundet q&, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta
transferojé kontratén ose njé pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:
a) kur ka ngarkesé pér pagesé, né favor té bankieréve té Ofruesit t& Shérbimeve, té& shumave gé duhet té
paguhen ose gé do té béhen borxh sipas kontratés; ose
b) né rast t& dhénies sé té drejtés sé Ofruesit t&€ Shérbimeve siguruesve té Ofruesit t& Shérbimeve pér té
kérkuar pagesén nga ndonjé person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose
detyrimin e Ofruesit t& Shérbimeve.
3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Ofruesin e
Shérbimeve nga obligimet e veta pér pjesén e kontratés gé tashmé éshté realizuar ose pér pjesén qé nuk éshté
bartur.
3.4 Pranuesit e dispozitave t& kontratés duhet t& plotésojné kriteret e pérshtatshmérisé gé zbatohen pér dhénien
e kontratés pérvec né raste kur transferimi béhet né banké apo kompani té& sigurimit ose institucion tjetér
financiar.
Neni 4 Nén-kontraktimi
4.1 Nénkontrata é&shté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Ofruesi i Shérbimeve ia
beson realizimin e njé pjese té kontratés sé tij njé pale té treté.
4.2 Ofruesi i Shérbimeve nuk nénkontrakton pa autorizim me shkrim nga Autoriteti kontraktues. Elementet e
kontratés gé do t& nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues.
Autoriteti kontraktues do ta lajmérojé Ofruesin e Shé&rbimeve pér vendimin e vet brenda 30 dité pune nga marrja
e njoftimit, duke i paraqitur arsyet e veta nése nuk Iéshohet autorizimi.
4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve.
4.4 Ofruesi i Shérbimeve éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si
dhe té agjentéve ose té punésuarve, né té njéjtén ményré si po té ishin akte, gabime ose neglizhencé e Ofruesit
té Shérbimeve, agjentéve té tij ose punétoréve té tij. Aprovimi i nénkontraktimit t& ndonjé pjese té kontratés ose
aprovimi i nénkontraktuesit nga ana e Autoritetit kontraktues nuk e liron Ofruesin e Shérbimeve nga obligimet
e tij sipas kontratés.
Neni & Tatimet dhe Doganat
5.1 Ofruesi i Shérbimeve éshté pérgjegjés pér té gjitha taksat dhe doganat né pajtim me Ligjin e Republikés sé&
Kosovés.
5.2 Ofruesi i Shérbimeve, Nénkontraktuesit, dhe Personeli i tyre do t'i paguaj ato taksa, dogana, tarifa dhe
detyrime té tjera q& mund té& vendosen sipas ligjit né fugi, shuma e té cilave mendohet t& keté qené e pérfshiré
né ¢mimin e kontratés.
Neni 6 Fillimi dhe Pérfundimi i shérbimeve
6.1 Kjo kontraté hyn né& fugi né€ datén e nénshkrimit t&€ kontratés nga té dy palét ose ne njé date tjetér te
mévonshme si¢c mund té ceket né KVK.
6.2 Para fillimit t& Shérbimeve, Ofruesi i Shérbimeve do té dorézoj Autoritetit Kontraktues pér miratim njé
Program gé tregon metodat, aranzhimet, rendin dhe kohén pér té gjitha aktivitetet. Shérbimet do té kryhen né
pajtim me programin e miratuar.
6.3 Ofruesi i Shérbimeve do té filloj shérbimet sa mé shpejt qé éshté arsyeshém e mundur pas marrjes sé& urdhrit
me ekspeditén e duhur dhe pa vonesé.
6.4 Ofruesi i Shérbimeve do té pérfundoj aktivitetet né datén e planifikuar t& pérfundimit, si¢c éshté e specifikuar
né KVK. Nése Ofruesi i Shérbimeve nuk i pérfundon aktivitetet né datén e planifikuar té pérfundimit, ai do té jeté
pérgjegjés pér té paguar démet e likuiduara. Né kété rast, Data e Pérfundimit do té jeté data e pérfundimit te t&
gjitha aktiviteteve.
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6.5 Vend! | kryerjes sé sherbimeve éshté | percaktuar né KVK.
6.6 Pérvec nése palét pajtohen gé té& béhet ndryshe, ekzekutimi i kontratés do té fillojé jo mé& voné se 90 dité
pas njoftimit t& dhénies sé& kontratés. Pas késaj date Ofruesi i Shérbimeve do té keté té drejté t& mos e
ekzekutojé kontratén dhe ta marré ndérprerjen e saj ose kompensimin pér démin gé i &shté shkaktuar. Ofruesit
té Shérbimeve do t'i merret kjo e drejté, pérveg nése e ushtron brenda 30 ditésh pas skadimit t& periudhés 90-
ditore.
Neni 7 Zgjatja e periudhés sé pérfundimit
7.1 Ofruesi i Shérbimeve mund té kérkojé zgjatje t& periudhés sé ekzekutimit nése realizimi i kontratés sé tij
vonohet, ose pritet se do t& vonohet, pér ndonjérén nga kéto arsye:
a) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés;
b) forca madhore si¢ éshté e definuar né& Nenin 8;
7.2 Brenda 15 ditéve me t& kuptuar se njé vonesé mund té ndodhé, Ofruesi i Shérbimeve do t& njoftoj Autoritetin
Kontraktues mbi géllimin e tij q& t& bé&j njé kérkesé pér zgjatjen e periudhé&s sé realizimit pér té cilén ai konsideron
se ka té drejté dhe, pérvecse kur &shté réné dakord ndryshe ndérmjet ofruesit té shérbimeve dhe Autoritetit
Kontraktues, brenda 30 ditéve nga e njéjta pik& né kohé té sigurojé Autoritetin Kontraktues me hollési t& ploté
né ményré qé té mund té shqyrtohet kérkesa.
7.3 Brenda 30 ditéve nga marrja e hollésive té& pérmendura né 7.2, Autoriteti Kontraktues me ané té njoftimit me
shkrim do t'i lejoj Ofruesit t& Shérbimeve zgjatien e periudhés sé ekzekutimit sic mund té arsyetohet, ose né
ményré prospektive dhe retrospektive, ose té informoj Ofruesin e Shérbimeve qé ai nuk ka té drejté né zgjatje.
Neni 8 Forca madhore
8.1. Asnjéra palé nuk konsiderohet se ka béré shkelje t& obligimeve t& saj sipas kontratés nése realizimi i
obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore qé shkaktohet pas datés
sé& njoftimit mbi dhénie té kontratés ose kur kontrata hyn né fuqi.
8.2. Termi "forcé madhore" do t& thoté veprimet e zotit, goditjet, mbylljet e objektit ose grregullimet tjera
industriale, veprimet e armikut publik, luftérat qofshin t& deklaruara ose jo, bllokadat, rebelimet, rastet e dhunés,
epidemité, rréshgitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet
dhe ndonjé ngjarje tjetér e ngjashme e paparashikuar qé &shté pértej kontrollit t& paléve dhe nuk mund té
pérballohet as me kujdesin e duhur.
8.3. Pala e ndikuar nga njé ngjarje e forcés madhore do t& marr té gjitha masat e arsyeshme pér t&€ ménjanuar
paaftésiné e njé pale té tillé gé t& pérmbush detyrimet e saj tani e tutjie me njé vonesé minimale.
8.4. Ofruesi i Shérbimeve nuk do té jeté pérgjegjés pér démet e likuiduara ose ndérprerje nése vonesa e tij né
realizimin ose déshtimi pér t& realizuar obligimet e tij me kontraté &shté rezultat i njé ngjarjeje té forcés madhore.
Autoriteti kontraktues nuk do té jeté i detyruar té paguajé interes pér pagesat e vonuara, pér mosrealizim ose
pér ndérprerje nése vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér té kryer obligimet e tij éshté
rezultat i forcés madhore.
8.5. Nése ndonjéra palé konsideron se ndonjé rrethané e forc&s madhore ka ndodhur e cila mund té ndikojé né
realizimin e obligimeve té saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné té dhé&na detaje mbi natyrén,
kohé&zgjatien e mundshme dhe efektin q& kané gjasa ta kené rrethanat. Pérveg nése udhézohet ndryshe nga
Menaxheri i Projektit me shkrim, Ofruesi i Shérbimeve do t& vazhdojé t'i realizojé obligimet e tij sipas kontratés
pérderisa éshté mjaft praktike, dhe t& angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé
obligim gé ngjarja e forcés madhore t& mos e pengojé até gjaté punés. Ofruesi i Shérbimeve nuk do té zbatojé
mjete té tilla alternative pérveg¢ nése udhé&zohet ta béjé kété nga Menaxheri i Projekdit.
Neni 9 Ndérprerja e Kontratés nga Autoriteti kontraktues
9.1 Autoriteti kontraktues mundet gé, pasi t'i japé Ofruesit t& Shérbimeve 14 dité paralajmérim, ta ndérpresé
kontratén né ndonjérin nga rastet e méposhtme:
(a) Ofruesi i Shérbimeve déshton né pé&rmbushjen brenda njé afati t& arsyeshém té paralajmérimit t&€ dhéné
nga autoriteti kontraktues gé kérkon nga ai té evitojé ndonjé neglizhencé apo déshtim pér té realizuar
obligimet e veta sipas kontratés, dhe té cilat ndikojné& n& ményré serioze né realizimin e duhur dhe me kohé
té shérbimeve;
(b) Ofruesi i Shérbimeve refuzon ose &shté neglizhent né realizimin e urdhrave administrative t& dhéna nga
autoriteti kontraktues;
(c) Ofruesi i Shérbimeve ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;
(d) Ofruesi i Shérbimeve falimenton ose é&shté duke u mbyllur; punét e tij jané duke u administruar nga
gjykatat, ka hyré né marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave
ligjore lidhur me ato ¢éshtje, ose &shté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e
ngjashme e paraparé né legjislacionin apo né rregulloret nacionale;
(e) Ofruesi i Shérbimeve &shté dénuar pér njé shkelje gé ka té& béjé me sjelljen profesionale, pérmes njé
gjykimi gé ka fuginé e res judicata;
(f) Ofruesi i Shérbimeve éshté shpallur fajtor pér sjellje t& réndé té keqge jo profesionale t& déshmuar me
cfarédo mjeti té cilin mund ta vértetoj Autoriteti kontraktues;
(g) Ofruesi i Shérbimeve i &sht& nénshtruar njé gjykimi qé ka forcén e res judicata p&r mashtrim, korrupsion,
pérfshirje né ndonjé organizaté kriminale;
(h) té gjitha modifikimet organizative qé pérfshijn& ndryshime né personalitetin ligjor, natyrén ose kontrollin
e Ofruesit t& Shérbimeve, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;
(i) shfaget ndonjé paaftési tjetér ligjore qé i pengon realizimit t& kontratés;
(j) Ofruesi i Shérbimeve nuk arrin té japé garanciné ose sigurimin e kérkuar, ose nése personi qé e jep
garanciné apo sigurimin mé té hershé&m té& kérkuar né kontratén e tanishme nuk éshté né gjendje t'i plotésojé
zotimet e tij.
9.2 Ndérprerja do té béhet pa paragjykim ndaj té& drejtave apo mundésive tjera t& Autoritetit kontraktues dhe
Ofruesit t& Shérbimeve sipas kontratés. Autoriteti kontraktues, pas k&saj mund t& nénshkruajé ndonjé kontraté
tjetér me njé palé té treté né emér té Ofruesit t& Shérbimeve.
9.3 Autoriteti Kontraktues, pas l&shimit t& njoftimit t& ndérprerjes sé kontratés, do ta udhézojé Ofruesin e
Shérbimeve gé t& ndérmarré hapa té menjéhershém pér ta pérmbyllur ekzekutimin e shérbimeve né ményré té
shpejté dhe té rregullt dhe pér t'i zvogéluar né minimum shpenzimet.
9.4 N& rast t& ndérprerjes, autoriteti kontraktues, sa mé shpejt gé té jeté e mundur dhe né prani t& Ofruesit té
Shérbimeve ose té pérfagésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi
shérbimet e kryera. Do t& pérgatitet edhe njé deklaraté e parave qé duhet t'i paguhen Ofruesit t& Shérbimeve
dhe parave gé i ka borxh Ofruesi i Shérbimeve Autoritetit kontraktues né datén e ndérprerjes sé kontratés.
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Y.5 Autoritet! kontraktues nuk do té jete | obliguar té beje pagesa tjera pér Ofruesin e Sherbimeve derisa te jene
pérfunduar shérbimet, ndérsa Autoriteti kontraktues do t& keté té drejté t& marré nga Ofruesi i Shérbimeve
koston ekstra, nése ka, pér t& siguruar ofruesin e shérbimeve ose do t& paguajé shumén gé duhet t'i paguhet
Ofruesit t& Shérbimeve para ndérprerjes s& kontratés.
9.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do té keté té drejté t&é marré nga Ofruesi i Shérbimeve
humbjet gé i jané shkaktuar nén kushtet e kontratés.
Neni 10 Ndérprerja nga ana e Ofruesit t& Shérbimeve
10.1 Ofruesi i Shérbimeve, pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta
ndérpresé kontratén nése Autoriteti kontraktues;
a. nuk arrin t'i paguajé Ofruesit t& Shérbimeve shumat gé duhet té paguhen né ndonjé certifikaté té léshuar
nga personi i autorizuar pas skadimit té afatit té fundit,
b. vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura; ose
c. ose, si rezultat i Forcés Madhore, Ofruesi i Shérbimeve éshté i paafté té kryej njé pjesé materiale t&
Shérbimeve pér njé periudhé prej jo mé pak se gjashtédhjeté (60) dité.
10.2 Ndérprerja do t& béhet pa paragjykim pér ndonjé t& drejt& apo autoritet tjetér sipas kontratés s& Autoritetit
kontraktues dhe Ofruesit t& Shérbimeve.
10.3 Né rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 10.1, Autoriteti kontraktues do ta paguajé
Furnizuesin p&r humbje ose dém gé mund t'i jeté shkaktuar Furnizuesit.
Neni 11 Obligimet e Ofruesit té Shérbimeve
11.1 Ofruesi i Shérbimeve do t& kryej Shérbimet sipas kontratés me kujdes, efikasitet dhe zell, né pérputhje me
praktikat mé té& mira profesionale.
11.2 Ofruesi i Shérbimeve duhet t& veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése
Ofruesi i Shérbimeve konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés,
ai, duke iu ekspozuar dénimit pér shkelje t& kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i
paragitur arsyet e tij brenda 30 ditésh pas pranimit t& urdhrit. Ekzekutimi i urdhrit administrativ nuk do té
pezullohet pér shkak t& kétij njoftimi.
11.3 Ofruesi i Shérbimeve duhet t'i respektojé dhe t& veprojé sipas té gjitha ligjeve dhe rregulloreve né fugi né
Republikén e Kosovés dhe do té sigurojé gé personeli i tij, té aférmit e tyre, dhe punétorét vendoré té tij gjithashtu
t'i respektojné dhe té veprojné sipas kétyre ligjeve dhe rregulloreve.
11.4 Ofruesi i Shérbimeve duhet t'i trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si
private dhe konfidenciale. Pérvec né rastet kur kjo &shté e nevojshme pér géllime té ekzekutimit té kontratés, ai
nuk do t& publikoj& ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti
kontraktues.
11.5 Nése Ofruesi i Shérbimeve éshté konsorcium i dy ose mé tepér personave, t& gjithé personat e tillé do té
jené bashkérisht dhe vazhdimisht té obliguar t'i plotésojné kushtet e kontratés. Personi i caktuar nga konsorciumi
qé té veproj né emeér té tij p&r géllime té késaj kontrate do té& keté autoritetin qé t& lidh konsorciumin. Pérbérja e
grupit nuk do té ndryshohet pa miratim paraprak me shkrim nga Autoriteti kontraktues.
11.6 Ofruesi i Shérbimeve do té punésoj personelin kyg té identifikuar né tender e tij pér t& kryer funksionet e
pércaktuara né tenderin e tij. Pér mé tepér, gjaté ekzekutimit, dhe né bazé té kérkesés me shkrim dhe té
arsyetuar, autoriteti kontraktues mund té kérkojé pér njé zévendésim nése vleréson se njé anétar i stafit éshté i
paefekishém ose nuk kryen detyrat e tij sipas kontratés. Autoriteti kontraktues do t& miratojé ¢do zévendésim té
propozuar t& personelit kryesor, vetém nése kualifikimet e tyre pérkatése dhe aftésité jané thelbsisht t& barabarta
ose mé t& miré se ato té identifikuara.
Neni 12 Obligimet e Autoriteti Kontraktues
12.1 Autoriteti kontraktues do ti ofrojé ofruesit t& shérbimeve menjéheré ndonjé informacion dhe/ose
dokumentacion né dispozicion té tij, g& mund té jené relevante pér zbatimin e kontratés. Dokumente té tilla do
t'i kthehen Autoritetit Kontraktues né fund té periudhés sé zbatimit t& detyrave.
12.2 Autoriteti Kontraktues do t& bashké&punoj sa mé shumé qé éshté e mundur me Ofruesin e Shérbimeve pér
t'i siguruar informacione gé ky i fundit mund ti kérkoj né ményré té arsyeshme pér kryerjen e kontratés.

12.3 Autoriteti Kontraktues do t& caktoj “Menaxherin e Projektif’, i cekur né KVK, i cili do té jeté pérgjegjés pér
mbikégyrjen e kryerjes s& shérbimeve gjaté gjithé kohés dhe pér raportimin e ¢cdo hollésie Autoritetit Kontraktues.
Neni 13 Démet e likuiduara

13.1 Ofruesi i Shérbimeve do t& paguaj démet e likuiduara Autoritetit Kontraktues né normén ditore t& cekur né
KVK pér cdo dité gé Data e Pérfundimit éshté me voné se Data e Kérkuar e PErfundimit. Shuma totale e démeve
té likuiduara nuk duhet t& tejkaloj shumén e pércaktuar né KVK. Autoriteti Kontraktues mund té zbres démet e
likuiduara nga pagesat pér shkak t& Ofruesit t&€ Shérbimeve. Pagesa e démeve té likuiduara nuk do té ndikoj né
detyrimet e Ofruesit t& Shérbimeve.

13.2 Nése Data e pérfundimit &shté zgjatur pasi qé jané paguar démet e likuiduara, Autoriteti kontraktues do t&
pérmirésojé cdo pagesé té tepért t& démeve t& likuiduara nga ofruesi i shérbimit, duke rregulluar certifikatén e
ardhshme té pagesés.

Neni 14 Siguria e ekzekutimit

14.1 Ofruesi i Shérbimeve do t&, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues
me siguri pér ekzekutim t& ploté dhe t& mire t& kontratés. Shuma e sigurisé do t& saktésohet né KVK. Siguria e
ekzekutimit do t& ndalet nga pagesa e Autoritetit kontraktues pér cfarédo humbjeje gé& éshté pasojé e
mosekzekutimit t& ploté dhe té duhur té obligimeve kontraktore nga ana e Ofruesit t& Shérbimeve.

14.2 Siguria do té& vazhdoj té jeté valide 30 dité pas |&shimit t& Certifikatés s& Pérfundimit.

14.3 Siguria e ekzekutimit t& kontratés do té jet€ né formén e dhéné né pjesén IV t& kontratés.

Neni 15 Sigurimi gé& do t& merret nga ofruesi i shérbimeve

15.1 Ofruesi i Shérbimeve do té& marr dhe do té ruaj, dhe do té shkaktoj Nénkontraktorét t& marrin dhe ruajné,
me shpenzimet e tyre, por né bazé té kushteve t& miratuara nga Autoriteti Kontraktues, sigurimin nga rreziget,
dhe pér mbulim, si¢ do t& specifikohet né KVK.

15.2 Ofruesi i Shérbimeve, me kérkesé t& Autoritetit Kontraktues, do t& ofroj déshmi pér Autoritetin Kontraktues
qé sigurimi i tillé &shté marré dhe ruajtur dhe se primet e tanishme jané paguar.

Neni 16 Parimet e pérgjithshme té pagesés
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16.1 Pagesat do té beéhen ne Euro. Metoda dhe kushtet e pageses ge duhet t'l behet Utruesit té Sherbimeve
sipas késaj Kontrate do te specifikohen ne KVK.

16.2 Pagesat ge duhet te béhen sipas faturés se léshuar nga Ofruesi i Shérbimeve do té béhen né llogariné
bankare t& dhéné né Pjesén V, Identifikimi Financiar, i k&saj kontrate gé e plotéson Ofruesi i Shérbimeve. |
njéjti formular, q& i bashkéngjitet kérkesés pér pagesé, duhet t& pérdoret pér t'i raportuar ndryshimet né
llogariné bankare.

16.3 Shumat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e
pranueshme pér pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té
cilén debitohet llogaria e institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen
njé ose mé shumé nga kérkesat thelbésore.

16.4 Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Ofruesin e Shérbimeve gé kérkesa pér
pagesé nuk mund té plotéschet sepse shuma nuk do té paguhet pér shkak se nuk jané dorézuar dokumentet
e duhura pérmbajtjesore ose sepse ka déshmi qé shpenzimi mund té& mos jeté legjitim. Né& rastin e fundit mund
té béhet njé inspektim i menjéhershém pér géllim té kontrollimeve tjera. Ofruesi i Shérbimeve do té japé
sqarime, modifikime apo informata té tjera brenda 15 ditésh pas kérkesés. Periudha e pagesés do té llogaritet
nga data né té cilen éshté regjistruar kérkesa pér pagesé e pérgatitur né ményrén e duhur.

16.5 Pasi gé té keté kaluar afati i fundit i dhéné né Nenin 16.3, Ofruesi i Shérbimeve mundet gé&, brenda dy
muajsh pas pagesés sé vonuar, té kérkojé interesin pér pagesé té vonuar me normé té re-zbritje qé zbatohet
nga Banka Qendrore e Kosovés né ditén e paré té& muajit né té cilin ka skaduar afati i fundit, plus shtaté piké
té pérgindjes. Interesi pér pagesé té vonuar do té zbatohet pér kohén gé kalon ndérmjet datés sé afatit t& fundit
té pagesés (nuk pérfshihet) dhe datés né té cilén debitohet llogaria e Autoritetit kontraktues (pérfshihet).

16.6 Té gjitha mos pagesat pas 90 ditésh nga skadimi i periudhé&s sé& dhéné né Nenin 16.3 do t'i japin té drejté
Ofruesit t& Shérbimeve qé ose té mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30
ditésh pér Autoritetin kontraktues.

Neni 17 Kontrolli i kualitetit

17.1 Parimi dhe modalitetet e Inspektimit t& Shérbimeve nga Autoriteti kontraktues do t& jené si né KVK.
Autoriteti kontraktues do té kontrollojé punén e ofruesit t&€ shérbimeve dhe té njoftojé até pér cdo defekt qé éshté
gjetur. Kontrolli i tillé nuk do té ndikojé né pérgjegjésité e ofruesit t& shérbimeve. Autoriteti Kontraktues mund té
udhézojé ofruesit e shérbimeve té kérkojné njé defekt dhe té zbulojné dhe provojné cdo shérbim gé Autoriteti
Kontraktues konsideron se mund té keté njé defekt. Periudha garantuese e defekteve éshté si né KVK.

Neni 18 Korrigjimi i defekteve

18.1 Autoriteti kontraktues do té njoftojé ofruesit e shérbimeve pér ¢do Defekt para pérfundimit t& kontratés.
Periudha garantuese e defekteve do té zgjatet pér aq kohé sa Defektet té korrigjohet.
18.2 Sa heré njoftimi pér njé defekt &shté dhéné, ofruesi i shérbimeve duhet té pérmirésoj defektin e njoftuar
brenda kohés sé specifikuar né njoftimin e Autoritetit Kontraktues.
18.3 Nése ofruesi i shérbimeve nuk e ka korrigjuar defektin brenda kohés sé specifikuar né njoftimin e Autoritetit
Kontraktues, Autoriteti Kontraktues do té vlerésojé koston e korrigjimit té defektit, ofruesi i shérbimeve do té
paguaj kété shumé, dhe do pasoj njé dénim pér mungesé Ekzekutimi gé llogaritet si¢ pérshkruhet né nenin 13.1.
Neni 19 Konsekuencat e Shkeljes se kontratés
19.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté si¢ éshté cekur
ne Nenin 9 dhe 10.
19.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté té drejté pér kéto kompensime:

a) démet; dhe/ose

b) ndérprerjen e kontratés.
19.3 Pérveg masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund té jené:

a) Déme té pérgjithshme; ose

b) Déme té likuidueshme.
19.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave té parapara né kété nen do
té zbatohen duke u zbritur nga shumat qé duhet t'i paguhen Ofruesit t& Shérbimeve, nga depozita, ose me
pagesé nga siguria.
Neni 20 Zgjidhja migésore e mosmarréveshjeve
20.1 Palét duhet t'i béjné té gjitha pérpjeke pér té zgjidhur né ményré migésore té gjitha mosmarréveshjet qé
mund té ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me
shkrim pér géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje gé ata konsiderojné se éshté e
mundshme. Nése cilado palé e sheh té dobishme, palét do té takohen dhe t& mundohen ta zgjidhin
mosmarréveshjen. Pala do té i pérgjigjet kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés.
Periudha maksimale qé& jepet pér arritien e késaj zgjidhjeje do té jeté 30 dité nga fillimi | procedurés. Nése
pérpjekja pér té arritur zgjidnje migésore déshton ose nése pala déshton té pérgjigjet me kohé ndaj kérkesave
pér zgjidhje, t& dyja palét do té jené té lira t& vazhdojné né fazén e ardhshme té procedurés sé zgjidhjes sé
mosmarréveshjes duke e lajméruar tjetrén.
20.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund té merren vesh té pérpigen
té pajtohen pérmes institucionit t& specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas
fillimit t& procedurés sé pajtimit, secila palé do té keté té drejté t& vazhdojé né fazén e ardhshme té procedurés
sé zgjidhjes s& mosmarréveshjes.
Neni 21 Zgjidhja e mosmarréveshjeve me proceduré gjygésore
21.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) vendim nga gjyqi; ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK.

21.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata
apo arbitrimi.
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Neni 22 Déemshperblimi

22.1 Ofruesi i shérbimeve do te mbroje dhe do te démshpérblej Autoritetin Kontraktues, zyrtaret e tij dhe ish
zyrtaret, drejtoret, punonjésit dhe agjentet e tij dhe do te jete pérgjegjés pér te gjitha shpenzimet, humbjet,
demet, dhe pagesat e shkaktuara nga Autoriteti Kontraktues, duke pérfshire por jo kufizuar shpenzimet e tarifés
se avokateve dhe shpenzimet ne lidhje me: neglizhencén ose kegpérdorimet e géllimshme nga ana e ofruesit
té shérbimeve, shkeljet apo shkeljet e pretenduar nga prezantimet e Ofruesit te Shérbimeve, pretendimet nga
njé palé e treté se sigurimi i atyre shérbimeve nga ofruesi i shérbimit apo shfrytézimi i tyre nga apo né emér té
Autoritetit Kontraktues apo pérdorimi ose sigurimi i ndonjé aseti te siguruar nga ofruesi i shérbimeve né lidhje
me kryerjen e shérbimeve shkel té drejtat e pronésisé intelektuale té asaj pale té treté.



PJESA Il EKONTRATES

KUSHTET E VECANTA

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dispozitat

Kushtet e Pérgjithshme té

| Amandamentimet/ Modifikimi i Nenit pérkatés né KPK

Kontratés

Emri i Autoritetit 1.1 KK Prizren

Kontraktues

Emri i Ofruesit té 1.2 "Ofruesi i Shérbimeve” OE Infra-Plus SH.P.K., Rr.Prishtiné-Ferizaj KM 5

Shérbimeve

Titulli i kontratés dhe | 1.3 Hartimi i projektit detal pér burimet e ujit té pijshém nga burimi Vérmicés dhe

Numri i prokurimit Poslisht
me numér identifikues: Nr. pro. 622-25-2419-213

Ligji i zbatueshém 2 Ligiet e Kosovés gé jané né fuqi do té zbatohen pér té gjitha géshtjet gé nuk

dhe gjuha mbulohen nga dispozitat e kontratés. Juridiksioni do té jeté gjykata pérkatése né
Prishtiné. Gjuha e pérdorur do té& jeté ;gjuha shqgipe

Siguria e ekzekutimit | 9.1

10 % e vlerés sé kontratés pér njé periudhé prej 8 muaj kalendarik

Sigurimi 10.1

Programi i ekzekutimit | 11 Plani dinamik pér realizimin e projektit do té jeté 180 dité sipas
planit dinamik té ofruar nga ana e OE nénshrkues i kontratés dhe
i cili éshté pjesé e késaj kontrate

Tatimet dhe 12.1 Té gjitha obligimet tatimore dhe doganoare i barté Operatori ekonomik.

marréveshjet

doganore

Patentat dhe licencat | 13.1 Sipas specifikacionit té tenderit

Cilesia. Sherbimit L Sipas kerkesés né specifikacon ( paramas )

Pagesa 20.1 Pagesat do té béhen né kiste

Cmimi 21.3 Cmimi total i shérbimeve duhet té jeté : Vlera totale indikative e kontratés &shté
23,759.10 € (njézet e tre mijé e shtatqind e pesédhjeté e nént euro e dhjeté cent
éshté cmimi i peshuar pér njésime t€ cilin &éshté béré vlerésimi i ofertave)
Kontrata do té lidhe dhe do té realizohet sipas ¢gmimeve pér njési té ofruara nga
OE dhe totali i kétyre ¢mimeve pér njési éshté 196,785,00 € (njéqind e
néntédhjeté e gjasht mijé e shtatqind e tetédhjeté e pes euro éshté ¢mim pér
njési) '
Vlera e parashikuar e kontratés pér 180 dité pune éshté 200,000.00 € (dyqind
mijé euro).

Ndryshim t& ¢mimit 241 Nuk do té keté

Pagesa pas 251 kontraktuesi me pérgjegjésiné e tij nuk arrin t'i dorézojé/realizoj ndonjé ose t& gjitha

shképutjes sé punét brenda limiteve kohore té specifikuara né kontraté, punédhénési, pa njoftim

kontratés zyrtar dhe pa paragjykim ndaj kompensimeve tjera té tij sipas kontratés, do té keté té
drejté, pér secilén dité qé kalon ndérmjet skadimit t& periudhés sé kontratés dhe datés
aktuale té pérfundimit, t'i marré démet e likuiduara té barabarta me [0,05%] né dité, ose
[5/100] té vierés s& punéve té pa dorézuara/realizuar deri né njé maksimum prej [10 %]

| t& vlerés totale té kontratés

Zgjidhja migésore e 31.2 Do té béhet nderrmjet drejtorit t& projektit dhe operatorit ekonomik

mosmarreveshjes

Zgjidhja e 321 Ligjet e Kosovés qé jané né fuqi do té zbatohen pér té gjitha ¢éshtjet gé nuk mbulohen

mosmarréveshjes me nga dispozitat e kontratés. Juridiksioni do té jeté gjykata pérkatése né Prishtiné. Gjuha e

procedure gjygésore pérdorur do té jeté ;gjuha shqgipe

Mbikqyrés i drejtpérdrejt | 32.2 Qelé Lamaj Drejtor né DSHP

i menaxherit té projekti




Menaxher i projektit

33

Ejup Kryeziu IDN né DSHP

Personi pergjegjes
per pranimin e
sherbimit-organi
mbikgyrés

34

Organi mbikqyrés




PARAMASA DHE PARALLOGARIA

Projekti i Zgjerimit té Kapaciteteve t&é Furnizimit me Ujé t& Pijshém pér Qytetin e Prizrenit nga Burimi Vérmica

Pérshkrimi i Punimeve

. Peshimi i

¥ - pikéve

- Totali.i gmimit pér |
me TVSH '

_njési me TVSH.

! Péﬁqhkrifﬁi"

Ingizimi gjeodezik dhe topografik si ] )
1{lokacionit pér hartimin e projekteve té detajuara pér objektet |Copé 1 45,200 € 45,200 € 20.0% 9,040.00 €]
hidroteknike, duke pérfshiré kaptazhén, stacionin e pompave, rezerviat@t.| ! )
Han_irr.]i 1 projektit kx:g‘;esur pfir furnizimin dhe instalimin e pajisjeve pér- Cope | 1 5455 € 5455 € 3.0% 16365 €]
furnizimin me energji elektrike. ]
Hartimi i projektit kryesor pér Ndértimin ¢ kaptazhés n& aférsi 18 burimit
té Vérmices pér kapjen ¢ njé sasie uji te léjuar institucionet perketese. . : ) ) |
Hartimi i projektit kryesor pér Ndgrtimin e rezervoarit grumbuliues . _ C(_)_pE' I 5,455 € 5.455€ 4.0% 218,20 €
Hncyind E5iqJek kavesce sty MNP o OSVORET K loope | 1 20,050€ 20,950 € 15.0% 304250 €
grumbullues, me pajisjet t& gjitha pjisjet pércjellése. :
Hartimi i projekiit kryesor p&r Nd&rtimin e objektit & stacionit:t& :
pompave dhe instalimi i setit t& pompave, p&rfshiré instalimet elektrike  |Copé 1 13,895 € | 13,895 € 5.0% 694.75 €
dhe mekanike. wisd)
Hartimi i projektit kryesor pér furnizimin dhe instalimin e gypave
transportues pér lidhje 1€ kaptazh€s dhe rezervuarit grumbullues.
Hartimi i projektit kryesor pér furnizimin dhe instalimin & gypave i
8|transportues pér lidhje & rezervuarit grumbullues me rezervuarin kryesor; |Copé 1 22,095 € 22,095 € 15.0%) 531425 €
pérfshiré pusetat e nevojshme pérgjaté segmentit t& gypit.
Hartimi i projektit kryesor pér furnizimin dhe instalimin e gypave
transportues pér lidhje t& rezervuarit kryesor me rrjetin shp&rndargs, Copé 1 21.095€ 21,095 € 13.0% 2,742.35 €
pérfshiré pusetat e nevojshme pérgjaté segmentit t€ gypit.
Hartimi i projektit kryesor pér furnizimin dhe instalimin e gypave

%

Copé 1 SA55€ 5,455 € 4.0% 21820 €

S

c\.

|Copé 1 1,850 € 1,850 € 1.0% 1850 €

< < < < <L

0

transportues pér lidhje té rezervuarit kryesor me rrjetin shpérndarés o
Bl ekzistues t& sistemit t& ujesjellésit t& Prizrenit, pérfshiré pusetat ¢ Copd . 14,3406 14,340€ 8.0% hlgkae s v
nevojshme pérgjaté segmentit t& gypit,
Hartimi i projektit kryesor p&r ndértimin e objektit dhe pér furnizimin dbe]|
14 instalimin e pajisjeve pér dozim dhe dezinfektim. Copt ! 125506 42 2.0 AN \/
12 Pérgatitjae konceptit dhe elaboratit pér funksionimin automatik t&

objekteve dhe pajisjeve pérmes sistemit SCADA. - {Copt | 1 27,845 € 27,845 € 10.0% 278450 €|

Totali i Pérgjithshém 196,785.00 € 100%|  23.759.10 €



PART B: FORMULARI 1 KONKURSIT TE PROJEKTIMIT
PJESA 1. FORMULARI i KONKURSIT Ti PROJEKTIMIT

Pér: KUVENDI KOMUNAL I PRIZRENIT

(ketu e tutje “Autoriteti Kontraktues™)

Titulli i konkursit té projektimit; Hartimi i projektit detal pér burimet e ujit té pijshém nga
burimi Vérmicés dhe Poslisht

Zonja/Zotérinjs;

Né pergjigje té ftesés tuaj me shkrim pér tenderim pér konkursin projektues & cekur mé larts, ne, té
nénshkruarit, deklarojmé qé:

1. Ne kemi ekzaminuar dhe pranojmé plotésisht pérmbajtien e dosjes s& konkursit t& projektimit Nr.
622-25-2419-2-1-3. Ne kétu e wije pranojmé dispozitat né térési, par rezerva apo kufizime.

E DOREZUAR NGA

IDENTIFIKIM I OPERATORIT EKONOMIK

EMRI T KOMPANISE2 INFRA PLUS SH.P.K

ADRESA E PLOTE Rr. Prishtine — Ferizaj Km 5, Llapliasellé - Graganicé

PERFAQESUAR NGA:

EMRIDHE MBIEMRI ARBER ISLAMAJ - o - -
-i’Oil‘fK PROKURIM

NENSHKRIMI /; ?,S /

DATA 06.05.2025 -

YuLA

[NE rast Grupi Operatorésh ekonomik:]

Emri (emrat) Vend-selia

Partneri 1%

Etj...)%

* shtoni/fshini rreshta plotésues pér partnerét sipas nevojés. Vini re gé nénkontraktuesi nuk konsiderohet
i partner pér géllime 1é késaj procedure té tenderit.

Emri dhe mbiemri i personit t& autorizuar pér t¢ nénshkruar kété tender né emér té
Konsorciumit: [shéno emrin dhe mbiem rin]

Nénshkrimi: [nénshkrimi i personit t& autorizua r|
Vendi dhe data: [shéno vendin dhe datén] Vula e Udhgheqésit:

Ne rast te Grupit te OF emri i liderit te Grupit te O
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PJESA III. OFERTA FINANCIARE!

Pér: KUVENDI KOMUNAL I PRIZRENIT
(n€ vazhdim t& tekstit “Autoriteti Kontraktues™)

Titulli i konkursit t& projektimit: Hartimi i projektit detal pér burimet ¢ ujit t¢ pijshém nga
burimi Vérmicés dhe Poslisht

Zonja/Zotérinj&

I. Ne, t& nénshkruarit, ofrojmé q& t& dorézojmé projektimin ¢ detajuar inxhinierik pér konkursin e
projektimit t€ larté cekur né pajtim me Dosjen ¢ juaj t& Konkursit t& Projektimit Nr. 622-25-2419-2-1-
3 dhe Koncept Propozimin.

2. Propozimi joné Financiar pér projektimin e radhés (projektimin e detajuar inxhinierik) &shté né shumé
prej: Cmimi total i tenderit gshté:

[23,759.10 - Njézet e tremijé e shtatégind e pesédhjeté e nénté euro e dhjeté cent]

3. [Neése koncept projekti joné fiton pér fazén e radhés sé projektimit, ne marrim pérsipér t& b&jmé
nénshkrim 1€ kontratés dhe t& dorézojmé “projektimin e detajuar inxhinierik” brenda [180 ditéve] pas
nénshkrimit t& kontratés.

4. Operatori Ekonomik kané k&té nacionalitet: KOSOVAR

5. Ne e béjmé kete kérkesé, pér kété tender me (& drejtén toné té udh&hequr nga ne. Ne konfirmojmé qé
nuk jemi duke tenderuar pér t¢ nj&jtén kontraté me ndonjé formé tjetér.

[Né rast té konsorciumit]

[Ne e bejme kete kérkess, per ketd tender [shéno numrin e Pjeses,

konsorcium t¢ udhghequr nga [sheno emrin e udheheqesit] Ne
tenderuar pér t& njéjtén Kontrat& me ndonjé formular tjetér. Konfi €, i p:
gjith® parteret, bashkerisht dhe veg e veg, jané té detyruar me ligj pér realizim t
kryesor &shté i autorizuar té obligojé dhe 1& marré udhézime pér n
anétar ¢ realizimi { Kontratés, duke pérfshiré cdhe pagesat, Eshtts pérgjogjésia e partnerit kryesor,
t8 gjithé p - né ndérmarjen e pérbashket/konsorcium jang t& obliguar t6 mbeten né ndérms
pérbashk&t/konsorcium gjats 1&ré periudhés sé realizimit t& kontratés].

6. Ne do ta informojmé Autoritetin kontraktues menjcheré nése ka ndonjé ndryshim né rrethanat e
mésipérme né ciléndo fazé gjaté implementimit (& kontratés, Gjithashtu ne e dimé dhe pranojmé qé té
gjitha informatat ¢ pasakta ose jo t& ploia t& cilal jepen me géllim né kéts konkurrim, mund t& kené si
rezultat pérjashtimin ton& nga kjo dhe nga kontratat tjera (¢ financuara nga BKK

E DOREZUAR NGA

IDENTIFIKIM I OPERATORIT EKONOMIK

EMRI 1 KOMPANISE INFRA PLUS SH.P.K

ADRESA E PLOTE Rr. Prishtine — Ferizaj Km 5, Llaplasellé - Gracanicé oy
P

PERFAQESUAR NGA: o / o

Prishtine

1 Aplikohet vetém né rast t& kontratés pér shérbime pas konkursit g& do ti jepet fituesit apo n
fituesit e konkursit
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[N& rast Grupi Operatorésh ekonomik:]

EMRI ARBER ISLAMAJ
POZITA PROKURIM
NENSHKRIMI p gw
4
DATA 06.05.2025 y/ TS Mo
VuLra / / sHpk.
infra - P lus
‘:N Pr|< nlmr

Emri (emrat) Vend-selia

Partneri1*

Etj..i*

* shtoni/fshini rreshta plotésues pér partnerét sipas nevojés. Vini re gé nénkontraktuesi nuk konsiderohet
si partner pér géllime té késaj procedure 1é tenderit.

Emri dhe mbiemri i persomt té autorizuar pér té nénshkruar kété tender né emér té
Konsorciumit: [shéno emrin dhe mbiemrin|

Nénshkrimi: [n&nshkrimi i personit t& autorizuar|

Vendi dhe data: [shéno vendin dhe datén]

Vula e Udhgheqésit:
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Aneksi 1. SPECIFIKIMET TEKNIKE dhe/ose estetike TE
DETYRUESHME

ZPérshImtaj .S*_pgbiﬁ]’éimét teknike, né ményré jo diskriminuese, kérkesat teknike dhe/ose estetike té
konkursit € projektimit.

Speg_:ﬁk_z’met'reki?iiﬁ_cé_‘.dh"e/qse é.s;fe.g_lfke du_het_.:é'pérpflgh'en;.pé;’;’n’?riy?é::zjé 1¢ pérputhen me géllimin e
konkursit 1¢ projektimit dhe 1 offojné qasie sa mé (& madhe te operatoret ekonomik 1€ interesuar.
Aneksi 1. SPECIFIKIMET TEKNIKE dhe/ose estetike TE
DETYRUESHME

Aneksi 1. SPECIFIKIMET TEKNIKE TE DETYRUESHME

TERMAT E REFERENCES

Projekti: Zgjerimi i Kapaciteteve t& Furnizimit me Ujé t& Pijshém pér Qytetin e Prizrenit nga Burimi
Vérmica

Pérmbledhje

Qéllimi i kétij projekti &sht¢ hartimi i proj ektit t& detajuar pér zgjerimin e furnizimit me ujé pér gytetin e
Prizrenit nga Burimi Vérmica. Projekti do té pérfshijé hartimin e dokumentacionit né pérputhje me
legjislacionin, aktet rregullatore dhe standardet teknike pér ndértimin e objekteve hidroteknike.

Pérmbajtja e Projektit:

- Shpime gjeoteknike pér hartimin ¢ projekteve t& detajuara pér objektet hidroteknike, duke
pérfshiré kaptazhén, stacionin e pompave, rezervuarét, etj.

- Ingizimi gjeodezik dhe topografik pér lokacionet kryesore té projektit, pérfshiré kaptazhén,
stacionin e pompave dhe rezervuarét, si dhe trasené ku duhet t& kalojé& gypi kryesor
transportues i ujit.

- Projektin pér furnizimin me energji elektrike, duke pérfshiré transformatorét dhe pajisjet e
tjera sipas fuqis¢ s& angazhuar t& energjisé pér kéts projekt.

- Projektin pér ndértimin e kaptazh&s pér kapjen e ujit nga burimi Vérmica. Kapaciteti i
kaptimit do t& bazohet n& matjet e prurjes né burim dhe lejen e shfrytézimit té ujit t& miratuar
nga institucionet pérkatése.

- Projektin pér ndértimin e rezervuarit grumbullues, ku v&llimi i rezervuarit do t¢
pércaktohet bazuar ng sasiné e ujit t& lejuar pér kaptim nga burimi Vérmica.

- Projektin pér ndértimin e rezervuarit kryesor furnizues pér qytetin e Prizrenit, ku
pozicioni dhe lokacioni i tij do t& pércaktohen duke marré parasysh konfiguracionin e terrenit
dhe synimin pér njé furnizim mé t€ qéndrueshém me ujé. Vellimi i rezervuarit do t& caktohet né
bazé t& nevojave ditore t& konsumit t€ ujit n€ qytet dhe kapacitetit t& ujit g¢ pompohet.

- Projektin pér instalimin e gypave transportues pér lidhjen e kaptazh&s, rezervuaréve dhe
rrjetit shpérndarés.

Baza pér Zhvillimin e Projektit: Pérgatitja e projektit do t& behet n& bashképunim me Komunén e
Prizrenit dhe KRU Hidroregjioni Jugor, duke mbledhur dhe analizuar t& dhénat relevante.

Shpimet Gjeoteknike: Shpimet jang t& nevojshme pér pércaktimin e kushteve gjeoteknike dhe
dizajnimin e themeleve t& objekteve. Kéto shpime do té ndihmojné pér identifikimin e shtresave t&
tokés, kapacitetit mbajtés, dhe nivelit t& ujérave néntokésore. Pérdorimi i shpimeve ndihmon gjithashtu
pér optimizimin e kostove dhe parandalimin e problemeve strukturore gjaté ndértimit. Numri i shpimeve
te bazohet nga madhésia e objektit dhe kushtet gjeoteknike.
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Burimet e t& Dhénave: Harta topografike, plane gjeodezike dhe kadastrale, t& dhéna demografike dhe
informacione té tjera relevante pér zhvillimin e projektit.

A. Projekti pér Furnizimin me Energji Elektrike

Q&llimi i kétij projekti &shté hartimi i zgjidhjes optimale pér furnizimin dhe instalimin e infrastrukturés
clektrike pér objektet dhe pajisjet, duke pérfshirg projektimin e njé transformatori dhe lidhjen e tij me
rrjetin ekzistues té& tensionit t& larté, mesém dhe (& ulét.

Pérshkrimi i Shérbimeve

Kompania e kontraktuar do t& jet& pérgjegjése pér hartimin e projektit p&r sistemin elektrik, duke
pérfshiré:

- Projektimin e transformatorit bazuar ng fuqing e pajisjeve elektrike t& parashikuara n& projekt, si
pompimi, inverterét dhe pajisjet e tjera.

- Hartimin e skemave elektrike pér lidhjen dhe shpémdarjen e energjisé né objektet kryesore.

- Projektimin e rrjetit t& kabllove pér lidhjen e transformatorit me rrjetin e tensionit t& lartg, mesém
dhe t& ulét.

- Pércaktimin e sistemeve t& mbrojtjes dhe automatizimit pér t& siguruar funksionim € sigurt dhe
efikas t& sistemit elektrik.

Dorézimi i Shérbimeve dhe Dokumentacioni

Pas pérfundimit t& projektit, kompania duhet t& dorézojé:

- Raportin teknik pér projektimin ¢ sistemit elektrik.

- Skemat dhe vizatimet pérfundimtare t& instalimeve elektrike.
- Specifikimet teknike t& pajisjeve t€ projektuara.

- Dokumentacionin pér standardet e zbatueshme né projekt.

Kriteret Teknike dhe Standardizimi
Té gjitha zgjidhjet teknike dhe materialet duhet t€ jené n& pérputhje me standardet ndérkombétare dhe

kombétare, duke garantuar njé furnizim t& qéndrueshém dhe t& sigurt me energji elektrike pér t& gjitha
pajisjet e parashikuara n& projekt.

B. Projekti pér Ndértimin e Kaptazhés sé Burimit t& Ujit Vérmicé

Vendndodhja dhe Kapaciteti

Kaptazha do t& projektohet prané burimit Vérmicg, duke siguruar njé furnizim t€ géndrueshém me ujé
né pérputhje me kapacitetin e lejuar pér shfrytézim. Projekti synon t& optimizojé marrjen e ujit pa
ndikuar né ekosistemin natyror dhe né balancén hidrologjike t& burimit.

Vlerésimi Hidrogjeologjik dhe Gjeoteknik

Analiza hidrogjeologjike pércakton prurjet e burimit dhe garanton & shfrytézimi t& bshet n& pérputhje
me kérkesat mjedisore. Studimi gjeoteknik vleréson karakteristikat e tokés pér t& siguruar stabilitetin e
strukturds dhe pérshtatjen me kushtet ndértimore.

Analiza e Faktoréve Rrezikues

Identifikohen faktorét & mund t& ndikojné né cilésing dhe siguring e ujit, pérfshiré burimet e ndotjes,
rrezikun nga erozioni dhe ndikimet e aktiviteteve njerézore. Strategjité e mbrojtjes do t& integrohen né
projekt pér t& garantuar cilési dhe qéndrueshméri afatgjaté.

Projektimi i Kaptazhés
Struktura do t& projektohet me materiale t& géndrueshme dhe rezistente ndaj lagéshtisé dhe ndikimeve
mjedisore. Do t& p&rfshijé njé dhome kontrolli pér menaxhimin dhe mirémbajtjen e sistemit t&

mbledhjes s& ujit.
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Sistemi i Mbledhjes s& Ujit

Do t& integrohen mekanizma pér t& siguruar rrjedhje t€ vazhdueshme dhe té pastér, duke parandaluar
bllokimet dhe grumbullimin e ndotésve. Elementet e inspektimit do t& mundésojné monitorim dhe
ndérhyrje t& lehté p&r mirémbajtje.

Mbrojtja e Burimit
Zona pérreth kaptazhés do té trajtohet sipas standardeve pér mbrojtjen e burimeve ujore, duke pérfshiré
masat pér shmangien e ndotjes nga aktivitetet bujqésore, industriale dhe urbane.

Lejet dhe Pélgimet
Projekti do té zhvillohet né pgrputhje me rregulloret kombétare dhe direktivat ndérkombétare pér
menaxhimin e ujérave, duke siguruar t& gjitha lejet e nevojshme mjedisore dhe ndértimore.

Monitorimi dhe Kontrolli i Cilésisé
Do t& pérfshihen teste dhe monitorime t& rregullta per cilésing e ujit para dhe pas ndértimit, me masa t&
pérshtatshme pér mirémbajtjen dhe funksionimin efikas t& sistemit.

C. Projekti pér Ndértimin e Stacionit t&¢ Pompave me Rezervuar
Ujégrumbullues

Ky projekt pérfshin projektimin e njé stacioni pompash me rezervuar ujégrumbullues pér transportimin
e ujit drejt rezervuarit kryesor, duke marré parasysh sasing e lejuar t& ujit p&r pompim, lartésiné
gjeodezike té rezervuarit dhe gjatésing e linjés s& transportit.

Projektimi i Stacionit t&¢ Pompave dhe Sistemit t& Pompimit

Objekti do t& projektohet p&r t& siguruar funksionim t& géndrueshém dhe efikas t& sistemit, duke
pérfshiré ndértimin e strukturés kryesore dhe instalimin e pajisjeve teknike t& pérshtatshme pér kérkesat
hidraulike dhe operacionale. Do t& pérdoren pajisje efikase energjetike pér t& optimizuar konsumin e
energjisé dhe pér t& garantuar funksionim t& géndrueshém.

Dimensionimi i Setit t&¢ Pompave

Pér t¢ garantuar transportin e ujit nga rezervuari ujégrumbullues deri te rezervuari kryesor, do t€
dimensionohet nj§ set pompash né bazé t& sasis¢ s¢ ujit t& lejuar pér pompim, humbjeve t&€ ngarkesés
hidraulike pérgjaté linjés sé transportit dhe lartésisé gjeodezike ndérmjet dy rezervuaréve.

e  Numri dhe kapaciteti i pompave do té pércaktohen né ményré qé t€ sigurohet rrjedha e
nevojshme dhe presioni i duhur pér transportin e ujit.

e Do t& parashikohet njé konfigurim me disa pompa aktive dhe njé ose mé shumé si rezervé pér
t& siguruar vazhdimési né operim.

o Pompat do t& zgjedhen me karakteristika teknike q& mundésojné efikasitet té larté, ulje t&
konsumit t& energjisé dhe funksionim t€ sigurt né& kushte t& ndryshme t& rrjedhés dhe presionit.

Sistemi i Transportimit t& Ujit
Pompimi do t& realizohet n& pérputhje me nevojat e rrjetit té furnizimit me ujé, duke siguruar njé presion

dhe rrjedhje t& géndrueshme. Linja e transportimit do & pajiset me elementé kontrolli dhe sigurie pér t&
garantuar funksionim efikas dhe mbrojtje nga ndikimet hidraulike.

Pajisjet dhe Teknologjia e Kontrollit

Do té integrohen pajisje automatike pé&r menaxhimin dhe monitorimin e procesit t& pompimit, duke
pérfshiré sisteme t€ avancuara té kontrollit t& frekuencés pér rregullimin e shpejtésisé s&¢ motoréve.
Sistemi do t& jet& i pajisur me sensoré per monitorimin e presionit, niveleve t& ujit dhe parametrave t€

funksionimit né& kohé reale.
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Efikasiteti dhe Automatizimi

Sistemi do t& projektohet pér t& minimizuar humbjet dhe pér té garantuar efikasitet maksimal né
transportimin e ujit. Automatizimi i procesit do t& mund&sojé njé operim té sigurt dhe t& besuesh&m, me
mundési té integrimit né sistemet qendrore t& menaxhimit t& ujit.

D. Projekti pér Sistemin i Klorifikimit Automatik dhe Pérpunimi i Ujit

Projekti duhet t& sigurojé dezinfektimin e wjit dhe pérmirésimin e cilésisé s& tij pérmes njé procesi &
kontrolluar dhe efikas. Pér t& garantuar siguri maksimale dhe pérputhshméri me standardet e cilésisé sé
ujit, do t& integrohen teknologji t& avancuara (& dezinfektimit dhe monitorimit.

Sistemi i Dezinfektimit dhe Monitorimit

Do t& zbatohet nj& proces i automatizuar pér dozimin e klorit ose agjentéve t& tjeré dezinfektues, duke
garantuar trajtim t& vazhdueshém dhe efektiv t& ujit gjaté transportimit. Sistemi do t& jet& i pajisur me
sensoré dhe monitorim t& vazhduesh&m pér té siguruar q& pérgendrimi i dezinfektuesit t& mbetet brenda
kufijve té rekomanduar.

Né rast se cilésia e burimit t& ujit kérkon trajtim shtesg, do t€ integrohet njé mekanizém pér rregullimin e
parametrave fiziké dhe kimiké t& ujit, si¢ gshts balancimi i pH-sé pér t& parandaluar korrozionin dhe
optimizuar efektin e dezinfektimit.

Alternativat pér Dezinfektim

N& varési t& kushteve lokale dhe kérkesave t& projektit, mund t& pérdoren metoda t& ndryshme pér
dezinfektimin e ujit, duke pérfshiré:

e Dezinfektimi me klor té gazté ose té léngét, duke siguruar mekanizma mbrojtés pér
operatorét dhe pajisje pér neutralizimin e rrjedhjeve t& mundshme.

e Pérdorimi i dioksidit t& klorit ose metodave alternative, & cilat mund t& ofrojng stabilitet mé
t& larté dhe reduktim t& nénprodukteve t& dezinfektimit.

e Integrimi me sistemet e automatizuara tg kontrollit, t& cilat lehtgsojné menaxhimin e
dozimit dhe pérshtaten me ndryshimet né cilésin€ e ujit né& kohé reale.

Siguria dhe Menaxhimi i Emergjencave

Sistemi do t& pérfshij¢ masa mbrojtése pér operatorét, pérfshiré pajisje té sigurisé dhe protokolle
emergjente né rast t& rrjedhjeve ose devijimeve nga parametrat e lejuar. Hapésirat e dezinfektimit do &
pajisen me ventilim t& kontrolluar dhe sinjalistiké pér t& garantuar njé mjedis pune t& sigurt.

Pérshtatshméria dhe Efikasiteti

Duke marré parasysh nevojat specifike t& projektit, kontraktori mund t& propozojé zgjidhje mé efikase
dhe t& pérshtatshme pér procesin e dezinfektimit, duke synuar minimizimin e ndikimit né mjedis,
reduktimin e kostove operative dhe rritjen e sigurisé n& menaxhimin e ujit t& trajtuar.

E. Pérgatitia e Projektit pér Gypin Kryesor Transportues

Ky dokument pérfshin hartimin e projektit t& gypit kryesor transportues t€ ujit nga kaptazha deri te
rezervuari ujggrumbullues dhe mé pas nga rezervuari ujégrumbullues deri te rezervuari kryesor, duke
pérfshiré edhe degézimet q& lidhin rezervuarin kryesor me rrjetin ekzistues t& ujésjellésit t& Prizrenit.
Gypi do t& dimensionohet n& pérputhje me kapacitetin e burimit t& ujit pér t& siguruar furnizim t&
géndrueshém, efikasitet hidraulik dhe konsum minimal t& energjisé.

Objektivat e Projektit:
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e Prcaktimi i diametrit optimal t& gypit bazuar né prurjen maksimale t& lejuar dhe parametrat
hidrauliké.

o Zgjedhja e materialit dhe teknologjisé sé ndértimit pér t& garantuar jetégjatési dhe mirémbajtje
minimale.

e Pércaktimii gjatésisé dhe profilit gjeodezik t& linjés pér t& siguruar transport efikas t& ujit.
Projektimi i pajisjeve ndihmése si valvulat, pusetat e ajrit dhe sistemet e monitorimit.

e  Sigurimi i pérputhshmérisé me rregulloret teknike dhe mjedisore per mbrojtjen e burimeve
ujore dhe ekosistemit.

Tubacionet e parashikuara pér kété sistem do té pérshtaten me konfiguracionin e terrenit t& thyer ku do
t& kalojé gypi transportues, duke marré parasysh kushtet gjeoteknike dhe klimatike. Pér k&té arsye,
materialet e pérdorura duhet & ofrojné géndrueshméri t& larté ndaj forcave & jashtme dhe t& shmangin
deformimet q& mund t& ndikojn& né funksionimin e sistemit.

Gypat nga materialet e forta si Giza e duktilizuar sigurojné njé avantazh shtesg, pasi e b&jné t& véshtiré
kygjen e paautorizuar né rrjetin e ujésjellésit, duke ndihmuar n& ruajtjen e integritetit t& furnizimit me
ujé dhe né parandalimin e humbjeve t& ujit.

Diametrat e gypave do t€ dimensionohen né bazé t& analizave hidraulike dhe prurjes maksimale t&
lejuar, duke siguruar & shpejtésia e rrjedhés & jeté brenda kufijve optimalé pér t& shmangur
kavitacionin dhe humbjet e energjis€. Presioni operativ do té pércaktohet né ményré qé t& garantojé njé
furnizim t& géndrueshém deri né rezervuarin kryesor dhe mé tej né rrjetin e ujésjellésit.

Pajisjet ndihmése, perfshiré valvulat e kontrollit, sistemet e ajrimit dhe shkarkimit, si dhe sensor&t e
monitorimit, do t& integrohen pér t& garantuar funksionim efikas dhe mirémbajtje t& lehté t& sistemit. T€
gjitha komponentét do t& pérputhen me standardet teknike pér té siguruar jetégjatési dhe qéndrueshméri

né kushte t& ndryshme operimi.

N& pérfundim, ky projekt synon t& sigurojé njé sistem transporti t& ujit t& besueshém dhe t&
qéndrueshém, duke integruar teknologji bashkékohore pér monitorimin dhe menaxhimin e rrjedhés s

ujit. Implementimi i tij do t& ndikojé pozitivisht né pérmirésimin e furnizimit me ujé pér qytetarét dhe
industring, duke kontribuar n& zhvillimin e géndrueshém t€ zonés.

F. Péreatitja e Projektit pér Rezervuarin Kryesor

Hartimi i projektit kryesor per ndértimin e njé rezervuari t¢ madh pér furnizimin me ujé t& qytetit t&

Prizrenit duhet t& béhet né pérputhje me rregullat dhe standardet né fuqi. Ky rezervuar do t& sigurojé njé
shpérndarje t& géndrueshme t& ujit duke funksionuar me rrjedhje gravitacionale, duke eliminuar nevojén
pér pompim dhe reduktuar Kkostot e energjisé. Ai do t& lidhet me bu rimin e Vérmicés dhe me sistemin e

furnizimit t& njésisé operative t& Prizrenit, duke garantuar njé furnizim t& besueshém me ujé pér qytetin.

Dimensionimi i Rezervuarit Pércaktimi i kapacitetit t& rezervuarit do t& béhet duke u bazuar né

kérkesén ditore t& ujit pér qytetin dhe sasiné e ujit q¢ pompohet drejt tij. Kapaciteti i tij do t& sigurojé
mbulimin e nevojave t& konsumatoréve duke marré parasysh variacionet né pérdorim gjaté dités dhe
sezonit. Do t& sigurohet gjithashtu nj& rezervé strategjike pér raste emergjente ose ndérprerje t&

furnizimit.
Objektivat e Projektit

e  Projektimi i njé rezervuari té sigurt dhe efikas, duke marré parasysh kérkesat hidraulike dhe
strukturore.

o  Sigurimi i ruajtjes s& ujit me cildsi té larté pérmes materialeve dhe teknologjive t€ avancuara.

e Pércaktimi i lartésisé optimale t& vendosjes pér t€ garantuar shpérndarjen gravitacionale dhe
presionin e duhur né rrjetin e furnizimit.

o Integrimi i pajisjeve ndihmése pér kontrollin dhe monitorimin e nivelit t& ujit.

e  Pérputhshméria me standardet teknike dhe mjedisore pér t€ minimizuar ndikimet negative né
ekosistem.
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Karakteristikat Kryesore

e  Struktura e rezervuarit do té jeté e ndértuar me materiale t& cilésisé s& lartg, té pérshtatshme pér
ruajtjen e ujit t& pijshém.

e Do t& projektohet n& njé lartési t¢ favorshme pér t& siguruar shpérndarje efikase té ujit né rrjetin
ekzistues.

e Do t& sigurohet ventilimi dhe mbrojtja kundér ndotjes pér té ruajtur higjienén dhe cilésing e
ujit.

e Pajisjet ndihmése do t& pérfshijné sisteme t& monitorimit t& nivelit t& ujit dhe mekanizma
mbrojtés pér mbingarkesat hidraulike.

Monitorimi dhe Automatizimi Rezervuari do t& pajiset me sisteme t& avancuara t& monitorimit, duke

pérfshiré sensoré pér nivelin e ujit dhe sisteme telemetrie pér mbikéqyrje né distancé. Do t& integrohen

alarme pér situata emergjente pér t& siguruar funksionim t& pandérpreré dhe ndérhyrje t€ shpejté né rast
nevoje.

Zbatimi i Projektit Pér realizimin e kétij projekti, do t& kryhen punime t& ndryshme per & siguruar
ndértimin e rezervuarit sipas standardeve mé t& larta, duke p&rfshiré:

Pérgatitjen e terrenit dhe ndértimin e infrastrukturés ndihmése.

Mihjen dhe ndértimin e strukturés kryesore.

Instalimin e sistemit hidraulik dhe pajisjeve t& nevojshme pér funksionimin efikas.
Vendosjen e sistemeve t& monitorimit dhe automatizimit.

Testimin dhe dezinfektimin pérpara vénies né funksion.

Ky rezervuar duhet t& pérmirésojé ndjeshém sistemin e furnizimit me ujé t& qytetit, duke garantuar njé
furnizim t& qéndrueshém dhe t& besueshém pér té gjithé konsumatorgt.

G. Pérgatitja e Projektit pér Sistemin SCADA

Pér implementimin e njé sistemi efikas t€ monitorimit dhe kontrollit té infrastrukturgs s¢ furnizimit me
ujé, éshté e domosdoshme zhvillimi i nj& projekti t& detajuar pér sistemin SCADA (Supervisory Control
and Data Acquisition). Ky sistem do t& siguroj& mbikéqyrje t& vazhdueshme, menaxhim t& avancuar dhe
optimizim t& operacioneve pér (& garantuar shpérndarje t& qéndrueshme dhe me cilési t& larté t& ujit.

Qéllimi i Projektit Q&llimi kryesor i sistemit SCADA &shté krijimi i njé platforme t& integruar per
monitorimin dhe kontrollin né koh# reale t& rrjetit t& furnizimit me ujé dhe rezervuarit. Sistemi do t&
mundésojé reagimin e shpejté ndaj anomalive, rritjen e efikasitetit operacional dhe uljen e humbjeve t&

ujit.
Komponentét Kryesoré t& Sistemit SCADA

1. Njésité e Mbledhjes sé t& Dhénave (RTU/PLC)
o Pajisjet pér grumbullimin dhe transmetimin e t& dhénave nga sensorét dhe valvulat.
o Kontrolluesit logjiké t& programueshém (PLC) pér menaxhimin e proceseve
automatike.
2. Sensorét dhe Pajisjet Matése
o Sensoré té nivelit t& ujit pér monitorimin e rezervuarit.
o Sensoré t& presionit pér t& siguruar shpérndarje optimale.
o Ujématés digjital pér matjen e sasisé sé ujit t& konsumuar dhe t& pompuar.
3. Sistemi i Telekomunikimit
o Lidhje t& sigurta t& t¢ dh&nave pérmes radio-frekuencave, fibra optike ose rrjetesh
GSM.
o Protokolle t& enkriptuara p&r garantimin e sigurisé sé té dhénave.
4. Qendra e Kontrollit dhe Softueri SCADA
o Platformé e avancuar softuerike pér vizualizimin dhe analizimin e t& dhénave.
o Panel komandimi pér menaxhimin e alarmimeve dhe parametrave operative.
5. Automatizimi dhe Alarmet
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o Sisteme automatike pér kontrollin e valvulave dhe pompave.
o Alarmime né kohé reale pér humbje t& presionit, rritje t& turbullirés apo prani
ndotjesh.

Pérfitimet e Implementimit t&§ SCADA

Menaxhim Efikas: Kontroll dhe optimizim i rrjedhés s& ujit pérmes analizave té vazhdueshme.
Ulje e Humbjeve: Identifikim i shpejté i rrjedhjeve dhe ndérhyrje né koh& pér riparime.

Kursim i Energjisé: Pérdorim mé racional i pompave dhe optimizim i konsumit t& energjisé.

Siguri dhe Cilési mé e Larté: Monitorim i parametrave t& ujit pér t& garantuar siguring e furnizimit.

Konkluzioni Sistemi SCADA do t& mundésojé njé monitorim t€ avancuar (€ rrjetit t& furnizimit me ujé
dhe rezervuarit, duke garantuar menaxhim mé t€ miré, ndérhyrje t& shpejta dhe reduktim t& humbjeve.
Pérgatitja dhe implementimi i ketij projekti do t& krijoj& njé sistem modern dhe t& automatizuar, duke
pérmirésuar ndjeshém shérbimin pér qytetarét dhe optimizuar kostot operacionale.

ORARI I RAPORTIMIT

Raporti fillestar - 3 kopje fizike dhe 1 kopje elektronike - duhet t& dorézohet jo mé voné se njé (1) muaj
nga data e fillimit.
Dizajni konceptual i ndérmjetém, pa raporte llogaritése dhe t& dhéna, i cili do t& paraqese paraqitjen
pérfundimtare t& propozuar t& skemes - 3 kopje fizike dhe 1 kopje elektronike - duhet t& dor&zohet jo mé
voné se njé (3) muaj nga data e Fillimit. Prezantimi do ti b&het gjithashtu drejtpérdrejt n¢ Komunén e
Prizrenit.

Dizajni Kryesor Pérfundimtar — 3 kopje t& shtypura dhe 1 kopje vetém elektronike dhe duhet t€
dorézohet jo mé voné se shtaté (6) muaj nga data e fillimit te projektit.
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ELSIG

Kompania e Sigurimeve Sh.A./Insurance Company J.S.C. Gjittha qe duhet ta keni

)

Deklaraté e Garantuesit

SIGURIA E EKZEKUTIMIT

Pjesé pérbérése e Polices me Nr. 144396

Pér KUVENDI KOMUNAL | PRIZRENIT

( Emri i "Autoritetit Kontraktues" )

Né emér té Infra-Plus SH.P.K.
{emri dhe adresa e "Operatori Ekonomik" dhe nr. i biznesit né vazhdim Operaratori Ekonomik)
Titulli i aktivitetit té prokurimit: Hartimi i projektit detal per burimet e ujit té pijshém nga burimi Vérmiceés
dhe Poslisht
Nr. prokurimit: 622-25-2419-2-1-3 , Nr. brendshém: ....

Garancion me kerkese te pare

Derisa operatori ekonomik i lartécekur, ka ndérmarré veprimet pér té dorézuar njé siguri té ekzekutimit duke iu
referuar dosjes sé tenderit me numér té prokurimit té lartécekur té dérguar nga autoriteti kontraktues,

dhe ngase tenderuesi déshiron té depozitoi garanciné né shumén e saktésuar né dosjen e tenderit,

dhe ngase jemi pajtuar t’i japim tenderuesit kété garanci.

Andaj me kété konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emér té operatorit ekonomik, deri né
njé shumeé totale: 20,000.00€ zotohemi té ju paguajmé, gé me kérkesén tuaj té paré me shkrim né té cilen
deklarohet mospérputhja e njérit nga kushtet né vijim:

a. Autoriteti kontraktues konstaton né bazé té déshmive té vertetuara objektivisht se operatori ekonomik ka
déshtuar gé té ekzekutojé kontraténe e nénshkruar dhe kjo i ka shkaktuar autoritetit kontraktues déme
substanciale dhe/ose shpenzime té médha pér mbylljen e kontratés né fjalé, dhe;

b. Operatori ekonomik ka déshtuar gé té ekzekutojé kontratén e nénshkruar dhe si rezultat i saj kané mbet pa
u paguar shumeé punétoré, nénkontraktoré dhe/ose furnizues té materialeve.

Pagesa né shumén e limituar prej 20,000.00€ si¢ éshté lartcekur;, pa pasur nevojé té vertetoni apo té tregoni
arsyet ose shkaget e kérkesés tuaj, apo pér shumén e specifikuar kétu.

Kjo siguri vlené 248 dité kalendarike prej 01.10.2025 deri mé 06.06.2026

Me plotésimin e detyrimeve ndaj Pérfituesit t& Garancionit, Siguruesit/Garantuesit i kalon e drejta pér ta
rimbursuar nga i Siguruari/Kontraktuesi shumén e paguar pérfituesit, me té gjitha té drejtat dhe mjetet ligjore deri
né pérmbushjen e térésishme té detyrimeve.

Data Iéshimit;yfﬂ’.iﬁzs
Nén: e vula e garantuesit

»-d"—_u
rimi
A

HY—f “/\

Ky garancion i nénshtrohet rregullave uniforme pér garancione (URDG), botim 2010, Publikimi ICC Nr. 758,

KS" ELSIG" Sh.a Prishtiné&, Adresa: Rr. “Tringé Ismajli’-nr,3 Tel: +383 (0) 38 221 112: Fax: +383 (0) 38 221 115, E-mail: office@kselsig.com



I nderuar klient !

Ju jemi mirénjohés gé& keni zgjedhur Kompaniné e sigurimeve
“K.S. Elsig” pér sigurimin e garancive pérdémetqé

mund t'u shkaktohen paléve kontraktuese nga veprimtaria
e juaj e regjistruar me nr. té biznesit.

Deklarata e klientit

1. Personi gé kané nénshkruar kété kérkesé éshté informuar
nga siguruesi dhe éshté pajtuar, qé:
- t& dhénat personale té késaj kérkese, sé bashku me té dhénat
tjera, do té pérpunohen dhe pérdoren nga siguruesi, né lidhje
me sigurimin e kontraktuar, pér géllime statistikore dhe pér
qgéllime té hulumtimit (verifikimit)/raportimit né Regjistrin e
Kreditor t&€ Kosovés ( RKK) si dhe transferim tek njé palé e treté
me qéllim té trajtimit t& démeve.
- siguruesi do té ruaj té dhénat personale me siguriné e
nevojshme né regjistra, ku kéto t& dhéna do té strukturohen me
ndihmén e kartelave apo pérmes ndonjé baze elektronike té té
dhénave si dhe do té raportohen né regjistrin e Kredive te
Kosovés. - né kéto té dhéna personale té pérpunuara, personat
e freté nuk do té kené qasje, pérveg nése éshté fjala pér organet
shtetérore kur kjo éshté e sanksionuar me ligj, si dhe pér
personat gé pérpunojné té dhénat nén udhéhegjen e kompanisé
K.S. “ELSIG" sh.a., apo kompanive partnere té KS “ELSIG" sh.a.
2. Personat gé nénshkruajné kété policé, vértetojné se:
vullnetarisht kané dhéné informata personale pér vetveten, si
kusht i domosdoshém pér kontraktimin e kétij sigurimi, dhe se
jané té pajtimit, qé siguruesi té pérpunojé ato té dhéna dhe t'u
lejojé personave té treté né pajtim me pikén 1 té kétij dokumenti,
gasje né to.
3. Kontraktuesi i sigurimit vérteton me nénshkrimin e tij, se:
éshté plotésisht i afté dhe se nuk ka asnjé kufizim pér hyrjen né
marrédhénie kontraktuese.
4. Personat gé kané nénshkruar kété policé vértetojné se:
né lidhje me kété policé, nuk ka asnjé marréveshje gojore
shtesé.

Detyrimet e té siguruarit:

Té paguaj preminé e sigurimit kur e lidh kontratén e sigurimit : Té
informojé siguruesin pér rastin e siguruar afatit prej 3 ditésh: Té
informojé siguruesin edhe atéheré kur kérkesa pér démshpérblim
kundér tij t& jeté paraqgitur népérmjet gjykatés, kur té jen nén arrest
si dhe kur té keté filluar procedura pér sigurimin e provave:
T'ldérgojé siguruesit déshmité e nevojshme pér vierésimin e
shkaktarit dhe té natyrés sé démit.

Detyrimet e siguruesit :

Pas ndodhjes té rastit t& siguruar siguruesi éshté i detyruar: Té
njoftojé té siguruarin me informacionet pérkatése lidhur me kushtet
dhe tarifén e sigurimitt& garancive: Téndérmerre, bashké me té

siguruarin, mbrojtien nga kérkesat e pa mbéshtetura ose té
tepruara pér kompensimin e démit: Té plotésoj kérkesat e bazuara
pér kompensimin e démit. Té pérpunojé dhe té paguaj démin né
afatin prej 15 ditésh pasi éshté béré kompletimi i Iéndés me
dokumentacionin e nevojshém. Pjesén pérbérése té késaj police
jané kushtet e sigurimit. Né& rast kontesti lidhur me démin qé& ka
ndodhur e g& mbulohet me kété policé, kompetente éshté gjykata e
vendit ku éshté lidhur kontrata e sigurimit.

Dear Costumer!

We are v 2ry grateful that you have chosen |.C. “ELSIG" Insurance
Companyfor Safeguards concerning the claims that can occurred
to contraictual party caused in the course of your registered business.

Costumer statements

1. Persons undersigned in this policy are informed and agreed,
that: - personal data in this policy, and all other data, will be
processed and used by insurer, related to contracted insurance,
and for statistical purposes and for purposes of review
(verification)/report in the Loan Register of Kosova (RKK) and also
for the transfer to the third party with the purpose of claim
treatment.

- The insurer will keep all the personal data recorded with
necessar/ safety in registers and all these data will be structured
with the Felp of cards or through other electronic databases and
also will be reported in the Loan Register of Kosova. - in these
processed personal data, third parties do not have approach,
except thi2 state authorities when this is sanctioned by law, as well
as persoris that process data under the leadership of the company
I.C. “ELS G” j.s.c., or partner companies of IC. “ELSIG"j.s.c.

2. Persors undersigned in this policy, certify that: voluntarily
provided oersonal information about themselves, as necessary
condition for the contraction of this insurance, and agreed that the
insurer w Il process those data and will allow access in those to
third parties in accordance with paragraph 1 of this document.

3. Insurance Contractor with his/her signature certifies that: is fully
capable «nd that there is no restriction on entry in contractual
relations.

4. Persor s undersigned in this policy certify that: regarding this
policy, there is no additional oral agreement.

Policyholder’s obligations

To pay tie insurance premium when he/she sings the insurance
contract: To inform the insurer for the insured case within three
days: To inform the insurer even when the claim for the
compensation is submitted though the court, when under arrest as
well as v/hen the procedure for evidence collection has begun: To
submit to the insurer necessary evidence for the claim evaluation
and It's nature and cause.

Insurer’s obligations

After the claim has occurred for an insurable event, the insurers
obliged to: To inform the insured with appropriate information
concerning the terms, conditions and the tariffs for Safeguards
insurance. Together with the insured needs undertake the
necessary measures in order to prevent unnecessary and/or
excessive claims for compensation: To meet the requirements
needed ‘o compensate the claim: The insurer needs to review and
compen:ate the claim no later 15 days after the file has been
completed with the necessary information: Integral part of this
policy are the insurance terms and conditions mentioned above. In
the case of the contest related to the loss or damage covered with
this policy, competent court is the court in the territory where the
insurance contractis signed.

Paragqitja e démeve / Claim Handling Office

Drejtoria & Filiali né Prishtiné / Branch rruga :
Tringé Ismajli nr. 3
Tel.038 / 221 - 114: fax 038 / 221 - 115
e - mail : office@ kselsig.com

Filiali / Branch :

Mitrovic2 Tel.044 / 381 - 790
Ferizaj Tel.044 /655 - 678
Gjakové: Tel.044 / 760 226

Pejé Tel.049/810 - 847
Prizren Tel.044 / 174 - 098
Gjilan Tel. 044 /212 -378




... Glithcka qé duhet ta keni
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Kompania e sigurimeve ELSIG sh.a, Prishting, Adresa: Rr. “Tringé Ismajli"-nr,19,
Tel: +383 (0) 38 221 112: Fax: +383 (0) 38 221 115,  E-mail: office@kselsig.com

POLICE PER SIGURIMIN E GARANCISE SE EKZEKUTIMIT TE KONTRATES

Nr. Polices: 144396

Kontraktuesi
Erfm “ irs Fhue SHEE. Lénda e Garancisé
_Pérfagésuar nga Musalslamaj = 3
Adresa i l?ri?htin.é-F?rifaj, Km 3, pn, Detyrimet e Siguruesit ndaj Pérfituesit sipas késaj Police té sigurimit
B YORCE NG L e 4 janW:
Nr i Biznesit | 810175225 L G R R
Telefoni 1 038606262 L. 1. Mbéshtetur né kété Police - Garancie, Siguruesi / Garantuesi' merre
| ; pérsipér gé té plotésoje cdo detyrim kontraktori i cili éshté i
| pérfituesi garantuar me kété police.
Emri KUVENDI KOMUNAL | PRIZRENIT 2. Pérfituesi e ka té drejtén t'i drejtohet Siguruesit / Garantuesit pér
_Adresa _PRIZREN marrjen e démshpérblimit deri né shumén e garantuar, vetém kur
i detyrimet kontraktuale nuk plotésohen pér faj té té Siguruarit /
A = Garantuesi i Kontraktuesit - Ekzekutuesit té Kontratés.
Emri | Elsig S A = 7 ¢
EE A : T i 3. Me plotésimin e detyrimeve ndaj Pérfituesit, Siguruesit/Garantuesit
G aArankiesi | NLB i lind e drejta gé t'i drF{jtohEt té_Si.guruarit/Kontraktuesit, me té
g AR TR gjitha mjetet ligjore, pér té béré rimbursimin e shpenzimeve té
Mbulueshmaria @ Pollces kryelra In.é funks.ion té ploté"sir.nit té- d.t_-:-ty.rimeve‘ndaj pérfitt,!esit
| Shuma Siguruar ! 20,000.00 L (cedimi i té drejtave nga Pérfituesi té Siguruesi/Garantuesi).
i Pgriuqhé | 01.10.2025 - 06.06.2026 4, Ky sigurim éshté lidhur sipa:? KL'J.shteve t? pi@-.:.rgjithshm.g t‘é S‘Egurimit
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l !ALE { ) autoritetit kontraktues (Pérfituesi) dhe Operatori Ekzekutues (té
| Aktiviteti Ekonomik: Siguruarit) di dhe marréveshja e lidhur né mes Siguruesit dhe
| Hartimi i projektit detal pér burimet e ujit té pijshém nga Operatorit Ekonomik (hipoteka e [éné peng)
- burimi Vérmicés dhe Poslisht ’
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Me nénshkrimin e késaj kontrate pajtohem gé& Kompania e Sigurimit ti ruaj té dhénat e mia personale / té dhénat e
biznesit, té cilat do té pérdoren nga Kompania pér qéllime statistikore, hulumtim/raportim né Regjistrin Kreditor té
Kosovés si dhe transferim tek njé palé e treté me géllim té trajtimit té démeve.

| Me nénshkrimin e késaj police té sigurimit, nénkuptohet se uné i siguruari me vullnet té liré, té barabarté dhe me
mirébesim kam pranuar primin e sigurimit, kam lexuar, kuptuar dhe pranuar kushtet e sigurimit.

| My signature in this insurance policy signifies that | the insured with good will have accepted the insurance premium. |

| have read, understood and accepted the insurance terms and conditions ’

BT

Kompania e Si Pérfagésuesi i té siguruarit

Musa Islamaj




| nderuar klient !

Ju jemi mirénjohés gé keni zgjedhur Kompaniné e sigurimeve
“K.S. Elsig"” pér sigurimin e garancive pér démet qé

mund t'u shkaktohen paléve kontraktuese nga veprimtaria
e juaj e regjistruarme nr. té biznesit.

Deklarata e klientit

1. Personi gé kané nénshkruar kété kérkesé éshté informuar
nga siguruesi dhe éshté pajtuar, gé:

- té dhénat personale té késaj kérkese, sé bashku me té dhénat
tjera, do té pérpunohen dhe pérdoren nga siguruesi, né lidhje
me sigurimin e kontraktuar, pér géllime statistikore dhe pér
géllime té hulumtimit (verifikimit)/raportimit né Regjistrin e
Kreditor t&€ Kosovés ( RKK) si dhe transferim tek njé palé e treté
me géllim té trajtimit té démeve.

- siguruesi do té ruaj té dhénat personale me siguriné e
nevojshme né regjistra, ku kéto té dhéna do té strukturchen me
ndihmén e kartelave apo pérmes ndonjé baze elektronike té té
dhénave si dhe do té raportohen né regjistrin e Kredive te
Kosovés. - né kéto té dhéna personale té pérpunuara, personat
e freté nuk do té kené qasje, pérvec nése éshté fjala pér organet
shtetérore kur kjo éshté e sanksionuar me ligj, si dhe pér
personat gé pérpunojné té dhénat nén udhéhegjen e kompanisé
K.S. "ELSIG" sh.a., apo kompanive partnere té KS “ELSIG" sh.a.
2. Personat gé nénshkruajné kété policé, vértetojné se:
vullnetarisht kané dhéné informata personale pér vetveten, si
kusht i domosdoshém pér kontraktimin e kétij sigurimi, dhe se
jané té pajtimit, gé siguruesi té pérpunojé ato té dhéna dhe t'u
lejojé personave té treté né pajtim me pikén 1 té kétij dokumenti,
gasje né to.

3. Kontraktuesi i sigurimit vérteton me nénshkrimin e tij, se:
éshté plotésisht i afté dhe se nuk ka asnjé kufizim pér hyrjen né
marrédhénie kontraktuese.

4. Personat qé kané nénshkruar kété policé vértetojné se:

né lidhje me kété policé, nuk ka asnjé marréveshje gojore
shtesé.

Detyrimet e té siguruarit:

Té paguaj preminé e sigurimit kur e lidh kontratén e sigurimit : Té
informojé siguruesin pér rastin e siguruar afatit prej 3 ditésh: Té
informaojé siguruesin edhe atéheré kur kérkesa pér démshpérblim
kundér tij té jeté paragitur népérmjet gjykatés, kur té& jen nén arrest
si dhe kur té keté filluar procedura pér sigurimin e provave:
T'ldérgojé siguruesit déshmité e nevojshme pér vlerésimin e
shkaktaritdhe té natyrés sé démit.

Detyrimet e siguruesit :

Pas ndodhjes té rastit t& siguruar siguruesi éshté i detyruar: Té
njoftojé té siguruarin me informacionet pérkatése lidhur me kushtet
dhe tarifén e sigurimitté garancive: Té&ndérmerre, bashké me té

siguruarin, mbrojtien nga kérkesat e pa mbéshtetura ose té
tepruara pér kompensimin e démit: T& plotésoj kérkesat e bazuara
pér kompensimin e démit. Té pérpunojé dhe t& paguaj démin né
afatin prej 15 ditésh pasi éshté béré kompletimi i 1éndés me
dokumentacionin e nevojshém. Pjesén pérbérése té késaj police
jané kushtet e sigurimit. N& rast kontesti lidhur me démin gé ka
ndodhur e gé mbulohet me kété policgé, kompetente éshté gjykatae
vendit ku éshté lidhur kontrata e sigurimit.

Dear Costumer!

We are very grateful that you have chosen |.C. “ELSIG” Insurance
Company for Safeguards concerning the claims that can occurred
to contrectual party caused in the course of your registered business.

Costumer statements

1. Persons undersigned in this policy are informed and agreed,
that: - personal data in this policy, and all other data, will be
processed and used by insurer, related to contracted insurance,
and for statistical purposes and for purposes of review
(verification)/report in the Loan Register of Kosova (RKK) and also
for the transfer to the third party with the purpose of claim
treatment

- The inscrer will keep all the personal data recorded with
necessary safety in registers and all these data will be structured
with the help of cards or through other electronic databases and
also will be reported in the Loan Register of Kosova. - in these
processed personal data, third parties do not have approach,
except the: state authorities when this is sanctioned by law, as well
as persors that process data under the leadership of the company
I.C. “ELSIG" j.s.c., or partner companies of IC. “ELSIG" j.s.c.

2. Persons undersigned in this policy, certify that: voluntarily
provided personal information about themselves, as necessary
condition for the contraction of this insurance, and agreed that the
insurer will process those data and will allow access in those to
third parti=s in accordance with paragraph 1 of this document.

3. Insurar ce Contractor with his/her signature certifies that: is fully
capable and that there is no restriction on entry in contractual
relations.

4. Persons undersigned in this policy certify that: regarding this
policy, there is no additional oral agreement.

Policyholder’s obligations

To pay the insurance premium when he/she sings the insurance
contract: To inform the insurer for the insured case within three
days: To inform the insurer even when the claim for the
compencsation is submitted though the court, when under arrest as
well as when the procedure for evidence collection has begun: To
submit to the insurer necessary evidence for the claim evaluation
and It's nature and cause.

Insurer’s obligations

After the claim has occurred for an insurable event, the insurers
obliged o: To inform the insured with appropriate information
concerning the terms, conditions and the tariffs for Safeguards
insurancz. Together with the insured needs undertake the
necessa’y measures in order to prevent unnecessary and/or
excessive claims for compensation: To meet the requirements
needed to compensate the claim: The insurer needs to review and
compensate the claim no later 15 days after the file has been
complete:d with the necessary information: Integral part of this
policy are the insurance terms and conditions mentioned above. In
the case of the contest related to the loss or damage covered with
this policy, competent court is the court in the territory where the
insurancz contractis signed.

Paragitja e démeve / Claim Handling Office

Drejtoria & Filiali né Prishtiné / Branch rruga :
Tringé Ismajli nr. 3
Tel.038 / 221 - 114: fax 038 / 221 - 115
e - mail : office@ kselsig.com

Filiali / Branch :

Mitrovic: Tel.044 / 381 - 790
Ferizaj Tel.044 /655 -678
Gjakove Tel.044 /760 226

Pejé Tel.049/810 - 847
Prizren Tel.044 / 174 - 098
Gjilan Tel. 044 /212 -378




