KONTRATE PUBLIKE KORNIZE
622-25-1494-1-2-1/C1618

KUVENDI KOMUNAL I PRIZRENIT (né vazhdim "Autoriteti Kontraktues"), né njéren ané;
dhe

Ndérmarrja Tregtare Grafike Blendi O.P., Gustav Majer Nr.13, PRISHTINE, ( (ne vazhdim “Furnizuesi”), ne
anén tjetér, jané pajtuar te lidhin njé kontrate publike pér furnizim me:

Furnizim me material admnistrativ pér nevojat e KPSH-és numér identifikues: 622-25-1494-1-2-1

Neni 1 Lénda

1.1 Lénda e kontrate publike kornizé éshté té krijoj kushtet, duke pérfshiré ¢gmimet dhe rregullat e implementimit
pér dorézimin e mallrave né vijim:

Furnizim me material admnistrativ pér nevojat e KPSH-és

Nr. Grupi
1 Furnizim me material admnistrativ pér nevojat e KPSH-és
[shéno njeren]

Autoriteti Kontraktues béné blerjen vetém né emér té veté Autoritetit] ose
[Autoriteti Kontraktues béné blerjen né emér té Autoriteteve tjera Kontraktuese]
[NEé rast té blerjes né emér té Autoriteteve tjera Kontraktuese]

[Pérdorimi i késaj Kontrate Publike Kornizé éshté obliguese pér té gjitha Autoritetet Kontraktuese té specifikuara
né Aneksin 7 t&€ Dosjes sé Tenderit.]

1.2 Kontrata publike kornizé do té implementohet me “vendosjen e porosive™ apo thirrje. P.sh. Kurdo qé Autoriteti
Kontraktues apo ndonjé Autoritet tjetér Kontraktues 1 pérfshiré né kété kontraté, tenton té blejé artikuj né bazé té
késaj kontrate publike kornizé, duhet qé té dérgojé “porosiné” tek furnizuesi, duke specifikuar listén me artikuj pér
furnizim me sasité e tyre pérkatése.

1.3 Sasité e vlerésuara, té pércaktuara né Pjesén C, Lista e Cmimit, jané vetém sasi indikative. Autoriteti(et)
Kontraktues i pérmendur né Neninl.1 éshté (jan€) 1/té detyruar té pérdoré/in kété marréveshje kornizé sa heré qé té
prokurojné mallératé pérmendura né 1.1. .

1.4 Kontrata hyné né fuqi me 24/04/2025 dhe pérfundon né datén 23/04/2026
Neni 2 Kushtet e dérgesés

2.1 Afati kohor pér dorézim do t€ jeté 12 muaj dité nga koha e léshimit t€ urdhér blerjes nga ana e Autoritetit
Kontraktues.

2.2 Vendi i dorézimit té furnizimit do té jeté¢ QKMF-Prizren

[Né rast se Autoriteti kontraktues kryven blerje né emér té autoriteteve té tjera kontraktuese shénoj

[Vendi i dérgimin té furnizimeve do té jeté né adresén e treguar né Aneksin 7 t€ Dosjes sé Tenderit.]



2.3 Inkotermi I zbatueshém do té jeté ppp! (Dérgesat e Detyrés té€ Paguara).

Neni 3Origjina

3.1 Furnizuesi duhet té dorézojé njé certifikaté té origjinés sé furnizimeve, mé sé voni atéheré kur e kérkon
pranimin ¢ pérkohshém t€ fumizimeve. Mosveprimi sipas kétiy) kushti mund té keté si rezultat ndérprerjen e

kontratés

3.2 Origjina e mallrave do t€ pércaktohet sipas Kodit té Doganave té Bashkésisé Evropiane (Community Customs
Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi
4.1 Cmimet njési té€ furnizimeve jané paraqitur né Ofertén Financiare, Lista e Cmimit e paraqitur nga Furnizuesi.

Vlera totale indikative e kontratés éshté 63,325.00 Euro.(gjashtédhjeté e tre mijé e treqind e njézet e pesé
euro)

Derivimi i lejuar nga vlera totale indikative éshté +/- 30 %

4.2 Cmimi 1 pérmendur né Nenin 4.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues i ka borxh
Furnizuesit sipas kontratés publike kornizé.

4.3 [shéno njeren]

[Cmimet per njési jané fikse dhe nuk do ti nénshtrohen ndryshimeve pér porosité e vendosura nén kété kontraté
komizé] ose

[Cmimet pér njési té referuara né Nenin 4.1 té larté pérmendur i nénshtrohen ndyshimeve né vijim [shéno indeksin
apo burimin tjetér pér rregullimin e gmimeve].

4.4 Pagesat do t€ béhen né pérputhje me Kushtet e Pérgjithshme dhe/ose t€ Veganta té Kontratés.
Neni SRendi i pérparésisé sé dokumenteve té kontratés

5.1 Kontrata pérbéhet nga dokumentet né vijim:

(a) Kontrata Publike Kornizé;

(b) Kushtet e Vecanta té Kontratés;

(c) Kushtet e Pérgjithshme té Kontratés;

(d) Tenderi i Furnizuesit, duke pérfshiré Specifikimet Teknike;
(e) Oferta financiare (Lista e Cmimeve);

(H) Urdhér blerja;

(2) [shéno ¢do dispozité tjetér té dosjes sé tenderit].

5.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste té
pagartésisé ose divergjencés, ato duhet t€ lexohen sipas rendit t€ pérparésisé né té cilin jané dhéné mé sipér.

Neni 6 Komunikimet

17 ppp Dérgesat e Detyrés té Paguara —Incoterms 2010 Dhoma Ndérkombétare e Tregtisé.
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6.1 Té gjitha komunikimet me shkrim gqé kané té€ béjné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet té cekin titullin e Kontratés dhe numrin e saj t€ identifikimit dhe
duhet té dérgohen me posté, faks, email ose té€ dorézohen personalisht.

6.2 Nése personi qé dérgon komunikatén kérkon vértetim t€ pranimit t€ saj, ai duhet ta thoté kété né komunikatén e
tij. Sa heré qé ka afat t€ fundit pér pranimin e komunikatés me shkrim, dérguesi duhet t€ kérkojé vértetim t€
pranimit t&¢ komunikatés sé tij. Né té gjitha rastet, dérguesi duhet t'i marré t€ gjitha masat e nevojshme pér té
siguruar pranimin e komunikimit té tij.

6.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi, pélgimi, miratimi, certifikate, ose vendimi, pérveg
nése specifikohet ndryshe né njoftimin e tillé, pélqim, miratim, certifikaté apo vendim do té jeté né formé té
shkruar dhe fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do t€ shenohen né pérputhje me rrethanat. Ndonjé
miratim, pajtim, certifikaté ose vendimi 1 tillé€ nuk duhet té€ mbahet apo vonohet pa arsye.

6.4 Kjo kontraté éshté pérgatitur né gjuhet SHQIPE in né tri origjinale, dy origjinale pér Autoritetin Kontraktues
dhe njé origjinal pér Furnizuesin.

Pér Autoritetin Kontraktues

Emri: ISA OSMANKAJ
Pozita: Zyrtar p‘énﬁ i prokurimit
Nénshkrimi:
Data:

t
Vula:

Pér Furnizuesin

Emri: SHAIP RAMA
Pozita: Drejtor,
o2/

Nénshkrimi: f,-"

// /
Data: y ' . R

/ / 28[.('35,_ 2 UL
Vula:

¥




KUSHTET E PERGJITHSHME
Neni 1 Pérkufizimet

1.1 “Kontraté" do t€ thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ éshté shénuar
né formularin e kontratés té nénshkruar nga palét, duke pérfshiré t& gjitha shtojcat pér kété dhe té gjitha
dokumentet e inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t€ mira materiale q€ kané vleré ekonomike, duke pérfshiré por pa u kufizuar né
mallrat, artikujt, 1éndét e para, makinerité€ dhe pajisjet, objektet né formé té ngurté té léngshme ose t€ gazshme.

1.3 “Autoriteti Kontraktues” do té thoté organizata e blerjes sé mallrave, si¢ éshté e quajtur Fletén mbi t€ Dhénat
e Tenderit.

1.4 "Furnizues" do té thoté njé person fizik ose juridik g€ €shté palé e késaj kontrate dhe sipas dispozitave t€ késaj
kontrate furnizon mallra qé jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do té thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit t€ termave
tregtare qé pércaktojné ményrén, kostot dhe rreziget gé lidhen me transferimin e produkteve nga furnizuesi tek
autoriteti kontraktues.

1.7 “Furnizim” do t&€ thoté dorézim i produkteve me cilési, sasi dhe lloj t& specifikuar né kontraté, si dhe té
vendosura dhe paketuara né ményrén e pércaktuar né kontraté.

1.8 “C'mimi i kontratés” do té thoté ¢mimi g€ i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose heqjet, si mund té béhet né bazé t€ kontratés.

1.9 “Shérbimet pas shitjes” do té thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve,
sigurimi i pjeséve rezervé gé i prodhon apo i distribuon furnizuesi dhe/ose detyrime té ngjashme né lidhje me
furnizimet e produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme t€ Kontratés.

1.11 “KVK” do té thoté Kushtet e Veganta t€ Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém

2.1 KVK e saktésojné cili éshté ligji qé i pércakton té gjitha ¢éshtjet qé nuk jané t€ mbuluara né kontraté.

2.2 Kontrata dhe t& gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.
Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje té shkruar pérmes t€ cilés Furnizuesi e transferon
kontratén e vet ose njé pjesé té saj te njé pal€ e treté.

3.2 Furnizuesi nuk mundet qé, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén
ose njé pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor té bankieréve té Furnizuesit, t€ shumave qé duhet té paguhen ose qé¢ do

té béhen borxh sipas kontratés; ose

b) né rast té dhénies sé ¢ drejtés sé Furnizuesit siguruesve té Furnizuesit pér té kérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit ¢ kané shkarkuar humbjen ose detyrimin e Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés q& tashmé &shté realizuar ose pér pjesén qé nuk éshté bartur.



3.4 Pranuesit e dispozitave té kontratés duhet t€ plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e
kontratés pérveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vetém nése ka marréveshje té shkruar pérmes sé€ cilés Furnizuesi 1a beson realizimin e
njé pjese té kontratés sé tij njé pale té treté,

4.2 Elementet ¢ kontratés qé do t& nénkontraktohen dhe identiteti 1 nénkontraktuesve i béhen té ditura Autoritetit
kontraktues me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te
kontrates, Furnizuesi duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé
Furnizuesin pér vendimin e vet brenda 30 dité pune nga marrja e njoftimit, duke i paragitur arsyet e veta nése nuk
léshohet autorizimi. Furnizuesi nuk nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe
nénkontraktuesit e propozuar duhet te pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té
siguroj, ku e konsideroné si té€ nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe t€ agjentéve
ose té punésuarve, né t€ njéjtén ményré si po t€ ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij
ose punétoréve té tij. Aprovimi i nénkontraktimit t€ ndonjé pjese t€ kontratés ose aprovimi i nénkontraktuesit nga
ana e Autoritetit kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré€ ndonj€ obligim t€ vazhdueshém & vazhdon pér nj€ periudhé g€ e tejkalon até té
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet qé i jep nénkontraktuesi, Furnizuesi
duhet g€, né ¢farédo momenti pas skadimit t& periudhés sé€ garancisé, t'i transferojé menjéheré te Autoriteti
kontraktues, me kérkesé dhe shpenzime t€ Autoritetit kontraktues, pérfitimet e obligimeve t€ tilla pér kohézgjatjen
¢ garancisé sé skaduar.

Neni 5§ Dhénia e dokumenteve

5.1 Nése ésht€ e nevojshme, brenda 30 dit€sh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé
Furnizuesit pa pagesé atéheré kur €shté e nevojshme, njé kopje t€ skicave t€ pérgatitura pér realizimin e kontratés
dhe kopje t& specifikimeve dhe dokumenteve tjera t€ kontrat€s. Furnizuesi mund t€ blejé kopje tjera t&é kétyre
skicave, specifikimeve dhe dokumenteve tjera, né rast se ato mund té gjenden. Pas léshimit t& certifikatés sé
garancisé, ose pas pranimit final té saj, Furnizuesi i kthen autoritetit kontraktues t& gjitha skicat, specifikimet dhe
dokumentet tjera t€ kontratés.

5.2 Pérveg nése éshté e nevojshme pér géllime té kontratés, skicat, specifikimet dhe dokumentet tjera qé i jep
autoriteti kontraktues nuk duhet t€ pérdoren as nuk duhet t’i komunikohen njé pale t€ treté nga Furnizuesi pa
pajtim paraprak té autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t’i léshuar Furnizuesit urdhra administrative gé inkorporojné ato
dokumente plotésuese dhe udhézimet gé jané té nevojshme pér ekzekutim t& miré t€ kontratés dhe pér kompensim
démi nga ndonjé defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve
dhe informatave mbi zakonet, urdhératé apo ligjet anésore t& Republikes se Kosoves té cilat mund té ndikojné te
furnizuesi gjaté realizimit té obligimeve t€ tij me kontrat€. Autoriteti kontraktues mund ta japé ndihmén e kérkuar
nga Furnizuesi me shpenzime t€ Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér t€ dhénat mbi
furnizimet ashtu qé Autoriteti kontraktues t€ mund t€ marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do t& vendosé qé& té marré lejet e kérkuara apo licencat e importit brenda njé€ periudhe té
arsyeshme, duke marré parasysh datat e realizimit té kontratés.



Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshiré, aty ku éshté
specifikuar, dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve t€ tjera pérfshiré kompensimin pér
ndonjé defekt né furnizime.

7.2 Furnizuesi duhet t€ veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi
konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke iu ekspozuar
dénimit pér shkelje té kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paraqitur arsyet e tij brenda
30 ditésh pas pranimit t€ urdhrit. Ekzekutimi i urdhrit administrativ nuk do t€ pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet t’i respektojé dhe té veprojé sipas té gjitha ligjeve dhe rregulloreve né fuqi né Republikén e
Kosovés dhe do té sigurojé qé personeli i tij, té aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t’i respektojné
dhe té veprojné sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet t’i trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérve¢ né rastet kur kjo €shté e nevojshme pér géllime té ekzekutimit t€ kontratés, ai nuk do té
publikojé ose shpalosé asnjé detaj té kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi éshté grup, pérbérja e grupit nuk do té ndryshohet pa pélqimin paraprak me shkrim té
Autoritetit kontraktues.

Neni 8 Siguria e ekzekutimit

8.1 Furnizuesi do t€, jo mé voné se dita e nénshkrimit t€ kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim té ploté dhe t€ mire t€ kontratés. Shuma e sigurisé do té sakt€sohet né KVK. Siguria e ekzekutimit do té
ndalet nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje q€ €shté pasojé e mosekzekutimit t€ ploté dhe té
duhur té obligimeve kontraktore nga ana e Furnizuesit.

8.2 Siguria e ekzekutimit t€ kontratés do t€ jeté né formén e dhéné né pjesén IV té kontratés.

8.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té 1éshohet
brenda 30 ditésh nga léshimi 1 certifikatés se perkohshme té pranimit.

Neni 9 Sigurimi

9.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme
kundér humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e
specifikuar ne KVK.

9.2 Pa marré parasysh obligimet e sigurimit t€ Furnizuesit sipas Nenit 9.1, Furnizuesi do té mbajé pérgjegjési té
ploté, dhe do ta sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose
léndime personale gé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe
punétoréve té tyre.

Neni 10 Tatimi

10.1 Furnizuesi éshté pérgjegjés pér té gjitha tatimet dhe detyrimet doganore né pérputhje me Ligjin e Republikés se
Kosovés.

10.2 Té gjitha tatimet dhe detyrimet tjera doganore konsiderohet se jané pérfshiré né ¢gmimin e kontraktuar.

10.3 Menaxheri i Projektit do té¢ harmonizojé ¢mimin e kontraktuar nése konstaton se ka ngritje té tatimeve dhe
detyrimeve doganore brenda datés prej 28 ditésh para dorézimit té tenderit dhe datés sé fundit té vértetimit té
pranimit te mallrave.

10.4 Menaxheri i Projektit nuk do té lejojé ndryshimin e ¢mimit té kontraktuar pér shkak t€ ngritjes s€ tatimeve
dhe/ose ngritjes se detyrimeve doganore né qofté se kjo ka ndodhur gjaté kohés sa ka gené né vonesé Furniziuesi.



Neni 11 Patentat dhe licencat

11.1 Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha ankesat qé jané rezultat i pérdorimit té
patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ €shté specifikuar né kontraté, pérveg
nése shkelja e tillé éshté rezultat i veprimit sipas dizajnit ose specifikimit t&€ dhéné nga autoriteti kontraktues.

Neni 12 Periudha e ekzekutimit té detyrave

12.1 Periudha e ekzekutimit té detyrave do t€ fillojé né datén e léshimit t& Urdhér Blerjes, pa paragjykim ndaj
zgjatjeve t€ periudhés té cilat mund t€ lejohen sipas Nenit 13.

Neni 13 Zgjatja e periudhés sé ekzekutimit

13.1 Furnizues mund té kérkojé zgjatje t€ periudhés sé ekzekutimit nése realizimi i1 kontratés sé tij vonohet, ose
pritet se do té vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve;

c¢) Pengesa apo kushte fizike q¢ mund t€ ndikojné né dorézimin e furnizimeve, t€ cilat nuk kané¢ mundur té
parashihen né ményré té¢ mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né datén e realizimit, pérvec atyre qé jané shkaktuar prej gabimit té
furnizuesit;

e) Autoriteti kontraktues ka déshtuar t’i ploté€sojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit té€ furnizimeve qé nuk jané pér shkak t€ gabimit té
Furnizuesit;

¢) Forca madhore;

h) Shkage tjera qé jané pérmendur né kéto Kushte té pérgjithshme dhe t€ cilat nuk jané pér shkak t& gabimit té
Furnizuesit.

13.2 Brenda 15 ditésh pasi ka kuptuar se mund t& keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues
se ka pér géllim té béjé kérkesé pér zgjatje t€ periudhés sé realizimit pér t€ cilén ai konsideron se ka té drejté dhe,
pérvec nése ka ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep
autoritetit kontraktues t€ dhéna gjithépérfshirése ashtu qé t€¢ mund té kontrollohet kérkesa.

13.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té
periudhés sé realizimit nése mund té arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé
Furnizuesin qé nuk 1 éshté dhéné e drejta pér zgjatje t€ periudhés.

Neni 14 Vonesat e ekzekutimit

14.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose té realizojé
shérbimet brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa
paragjvkim ndaj kompensimeve tjera té tij sipas kontratés, do té keté té drejté. pér secilén dité qé kalon ndérmjet
skadimit té periudhés sé kontratés dhe datés aktuale té pérfundimit, t'i marré démet e likuiduara té barabarta me
0,25% né dité té vlerés sé furnizimeve té pa dorézuara deri né njé maksimum prej 10 % té vlerés totale té porosise.
Autoriteti Kontraktues mund té zbresé démet e likuiduara nga pagesat te cilat duhet ti behen Furnizuesit. Pagesat
e démeve t€ likuiduara nuk do té prekin detyrimet e furnizuesit.

14.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara
té parapara né paragrafin 14.1 do té€ llogariten né bazé t€ vlerés totale t& porosise.

14.3 Nése Autoriteti kontraktues ka fituar t€ drejtén té kérkojé s€ paku 10 % té vlerés sé porosise ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:
a. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Autoritetit, me nje operatore ekonomik:

- te konfiskojé garanciné e realizimit;



- te ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim; dhe

- té hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé mbetur té€ furnizimeve. Furnizuesi nuk do té
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté 1 detyruar t€ paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

b. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Autoritetit, me disa operatore ekonomik:
- te konfiskojé garanciné e realizimit;
- te ndérpresé porosine, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim. Furnizuesi gjithashtu
do té jeté i detyruar té paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundési e tij; dhe
- te ri-hap konkurrencén me pjesén e mbetur té Operatoréve Ekonomik té kontratés publike kornizé.

¢. Ne rast se Autoriteti Kontraktues ka prokuruar ne emer te disa Autoriteteve tjera Kontraktuese, me nje operatore
ekonomik:
- Autoriteti Kontraktues i cili ka bere porposine anulon porosine dhe ritenderon, dhe né kété rast Furnizuesi nuk
do té keté té drejté pér kompensim. Furnizuesi gjithashtu do té jeté i detyruar té paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij; dhe
- te njoftoj Autoritetin Kontraktues 1 cili ka udhéhequr prokurimin pér sjellje té keqe té Operatorit Ekonomik
dhe kérkon nga Autoriteti Kontraktues 1 pérmendur ge t€ konfiskoj njé pjesé proporcionale, ekuivalente me 10%
te porosise se leshuar, t€ garancisé sé performancés dhe dérgon shumén tek Autoriteti Kontraktues.

a. Ne rast se Autoriteti Kontraktues ka prokuruar ne emer te disa Autoriteteve tjera Kontraktuese, me disa
operatore ekonomik:
- te njoftoj Autoritetin Kontraktues i cili ka udhéhequr prokurimin pér sjellje té kege t€ Operatorit Ekonomik
dhe kérkon nga nga Autoriteti Kontraktues i pérmendur ge té konfiskoj njé pjesé proporcionale, ekuivalente me
10% te porosise se leshuar, té garancisé sé performancés dhe dérgon shumén tek Autoriteti Kontraktues;
- te ndérpresé porosine, dhe né kété rast Furnizuesi nuk do té keté té drejté€ pér kompensim. Furnizuesi gjithashtu
do té jeté i detyruar té paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundési e tij; dhe
- te ri-hap konkurrencén me pjesén e mbetur té Operatoréve Ekonomik té kontratés publike kornizé.

Neni 15 Suspendimi
15.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin qé té
pezullojé:

a. prodhimin e furnizimeve;
b. dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim; ose
¢. instalimin e furnizimeve qé jané dorézuar né vendin e pranimit.

15.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose
né ndonjé vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa t€ jeté e mundur dhe sa éshté kérkuar nga
autoriteti kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por
instalimi i tyre éshté pezulluar nga autoriteti kontraktues.

15.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t'i shtohen ¢mimit té kontratés.
Furnizuesi nuk do t€ marré pagesé t€ shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) éshté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit;
c) é&shté 1 nevojshém pér shkak té ndonjé gabimi té€ Furnizuesit; ose

d) éshté i nevojshém pér siguri té ekzekutimit té miré t€ kontratés ose t€ ndonjé pjese t€ saj pérderisa nevoja e
tillé nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

15.4 Furnizues nuk do té keté té drejté pér shtesa né ¢mimin e kontratés pérve¢ nése ai e lajméron autoritetin
kontraktues brenda 30 ditésh pas pranimit té urdhrit pér t€ pezulluar progresin e dorézimit se ka pér géllim (€ béjé
ankesé pér ta.



15.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do té pércaktojé ato pagesa plotésuese dhe/ose zgjatje
té periudhés sé realizimit g€ do té béhen nga Furnizues pérkitazi me kété ankesé né ményré € drejté dhe té
arsyeshme sipas mendimit t€ autoritetit kontraktues.

15.6 Nése periudha e pezullimit 1 tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak t€ gabimit t€ Furnizuesit,
Furnizues, duke njoftuar autoritetin kontraktues, mund té kérkojé t€ vazhdojé me furnizimet brenda 30 ditésh, ose té
ndérpresé kontratén.

15.7 Né rastet kur procedura e dhénies ose realizimit té kontratés béhet e pavlefshme pér shkak t€ gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet
kur ato gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé
t'1 b&jé pagesat ose mund t'i kthejé shumat qé tashmé jané paguar, né proporcion me réndésiné e gabimeve,
parregullsive ose mashtrimit.

15.8 Qéllimi i pezullimit t€ kontratés éshté qé té verifikohet nése gabimet pérmbajtjesore té supozuara si dhe
parregullsité apo mashtrimet kané ndodhur né té vérteté. Nése ato nuk mund t€ konfirmohen, realizimi 1 kontratés do
té rifillojé sa mé shpejt qé éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do té jené té gjitha shkelje té
kontratés ose dispozitave rregullative qé rezultojné nga njé veprim ose mosveprim gé shkakton ose q¢ mund té
shkaktojé humbje né€ buxhetin e Autoritetit Kontraktues.

Neni 16 Cilésia e furnizimeve

16.1 Furnizimet duhet t'i plotésojné specifikimet teknike t€ paraqitura né kontraté né t€ gjitha aspektet dhe té jené
konform né & gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, té
cilat duhet té€ mbahen né dispozicion té Autoritetit kontraktues pér qéllime identifikimi gjaté periudhés sé realizimit
té kontratés.

16.2 Té gjitha pranimet teknike preliminare té parapara né KVK duhet t&€ béhen me kérkesé té€ dérguar nga
furnizuesi pér autoritetin kontraktues. Né kérkesé do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér
kété pranim sipas kontratés dhe té tregojé numrin e sasisé dhe vendin ku do t€ béhet pranimi né ményrén e duhur.
Materialet, artikujt dhe mostrat e specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se
plotésojné kérkesat pér kété pranim para se t€ inkorporohen né furnizime.

16.3 Edhe nése materialet apo artikujt qé do té inkorporohen né furnizime ose né prodhim té komponentéve qé do
té furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér
zbulon defekte ose gabime, dhe né kété rast ato duhet té ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t’i
jepet mundésia t'i riparojé dhe t'i pérmirésojé materialet dhe artikujt g€ jané refuzuar, por kéto materiale dhe
artikuj do té pranohen pér inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até ményré qé
té jeté 1 kénaqur autoriteti kontraktues.

Neni 17 Inspektimi dhe testimi

17.1 Furnizues do té sigurojé qé furnizimet té¢ dorézohen né vendin e pranimit me kohé qé t'i mundésohet
autoritetit kontraktues té vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht
véshtirésité qé mund t’i hasé né kété aspekt, dhe atij nuk do t’1 lejohet gé t€ paraqesé ndonjé arsye pér vonesé.

17.2 Autoriteti kontraktues do té keté té drejté qé heré pas here t€ inspektojé, kontrollojé, masé dhe testojé
komponentét, materialet, dhe mjeshtériné, dhe té kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit té
¢farédo artikulli qé pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé t€ pércaktojé
nése komponentét, materialet dhe mjeshtéria kané cilésiné dhe sasiné e kérkuar. Kjo do té béhet né vendin e
prodhimit, fabrikimit, pérgatitjes ose né vendin e pranimit apo né vendet q€ jané specifikuar né KVK.

17.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) I japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina,
pajisje, vegla, puné, materiale, skica dhe t€ dhéna té prodhimit q€ zakonisht kérkohen pér inspektim dhe testim;

b) Té merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
c) T’ japé autoritetit kontraktues qasje né ¢farédo kohe té arsyeshme né vendin ku do té€ realizohen testimet.
17.4 Nése pérfagésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi
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mundet g€, pérve¢ nése ka marré udhézim tjetér nga autoriteti kontraktues, té vazhdojé testimin, i cili do té&
konsiderohet se éshté béré né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t’i dérgojé kopjet e
certifikuara si duhet té rezultateve té testit te Autoriteti kontraktues, nése nuk ka gené prezent gjaté testit, do t’i
pranojé rezultatet e testit.

17.5 Nése komponentét dhe materialet i1 kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

17.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t'ia japé tjetrit
mendimin e vet brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund té kérkojné qé
kéto teste t&€ pérsériten né t€ njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i
zgjedhur me marréveshje té€ ndérsjellé. T¢€ gjitha raportet e testimit do t'i dorézohen autoritetit kontraktues, i cili do
t’'1 komunikojé rezultatet e kétyre testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do té jené pérfundimtare.
Kostoja e ri-testimit do t€ bartet nga pala piképamja e sé cilés déshmohet se éshté gabim pas ri-testimit.

17.7 Gjaté realizimit t¢ detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t’i shpalosin
personave té paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, té cilat informata 1
kané marré gjaté inspektimit dhe testimit.

Neni 18 Parimet té pérgjithshme té pagesave

18.1 Pagesat do té béhen né Euro. Pagesat ge duhet te béhen sipas faturés se léshuar nga Furnizues do té béhen né
llogariné bankare té dhéné né Pjesén V, Identifikimi Financiar, i késaj kontrate gé e plotéson Furnizuesi. I njéjti
formular, qé 1 bashkéngjitet kérkesés pér pagesé, duhet té pérdoret pér t’i raportuar ndryshimet né llogariné bankare.

18.2 Shumat duhet t€ paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e
pranueshme pér pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do t€ jeté data né té cilén
debitohet llogaria e institucionit. Kérkesa pér pagesé nuk do t€ jeté e pranueshme nése nuk plotésohen njé ose mé
shumé nga kérkesat thelbésore.

18.3 Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do té paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose
sepse ka déshmi qé shpenzimi mund t€ mos jeté legjitim. Né rastin e fundit mund té bé&het njé inspektim i
menjéhershém pér géllim té kontrollimeve tjera. Furnizues do t€ japé sqarime, modifikime apo informata t€ tjera
brenda 15 ditésh pas kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén &shté regjistruar kérkesa pér
pagesé€ e pérgatitur né ményrén e duhur.

18.4 Pasi g€ té keté kaluar afati i fundit i dhéné né Nenin 18.2, Furnizues mundet qé, brenda dy muajsh pas pagesés
sé vonuar, t€ kérkojé interesin pér pagesé té vonuar me normé té re-zbritje qé zbatohet nga institucioni Iéshues i
Kosovés né ditén e paré t€ muajit né té€ cilin ka skaduar afati i fundit, plus shtaté piké té pérqindjes. Interesi pér
pagesé t€ vonuar do té zbatohet pér kohén qé kalon ndérmjet datés s¢ afatit té fundit té pagesés (nuk pérfshihet)
dhe datés né té cilén debitohet llogaria e Autoritetit kontraktues (pérfshihet).

18.5 Té gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 18.2 do t'i japin té drejté
Furnizuesit qé ose té mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin
kontraktues.

18.6 Né rast se Autoriteti Kontraktues éshté duke bleré né emér té Autoriteteve tjera Kontraktuese, dhe nése njé
autoritet kontraktues nuk plotéson obligimet e tij sipas késaj kontrate sidomos obligimet e Nenit 18.2 furnizuesi
mund t€ informojé AQP-né pér shkelje té tille. AQP mund té ndalojé autoritetin kontraktues nga pérdorimi i ndonjé
dhe i té gjitha kontratave té pérbashkéta kornizé t€ konkluduara nga AQP.

Neni 19 Dorézimi

19.1 Furnizuesi duhet t1 dorézojé furnizimet né pajtim me kushtet e kontratés. Furnizimet do t€ jené né pérgjegjési
té Furnizuesit deri né pranimin e tyre té pérkohshém.

19.2 Furnizuesi do t'i paketojé furnizimet ashtu si¢ kérkohet pér té parandaluar démtimin apo kegésimin e gjendjes
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sé tyre gjaté transportit deri né destinacionin e tyre, si¢ €shté dhéné né kontraté. Paketimi duhet té jeté i
mjaftueshém pér té pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe
réniet gjaté tranzitit dhe mbajtjen né ambient té hapur. Madhésia e paketimit dhe pesha duhet t’i pérshtaten, nése
€shté e mundur, largésisé s¢ destinacionit pérfundimtar té€ furnizimeve, dhe mundésis€ sé mungesés sé pajisjeve pér
bartje t€ rénd€ né € gjitha pikat gjaté transitit.

19.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet té jené né pajtim me kérkesat e dhéna
né ményré t€ hapur né KVK, dhe i nénshtrohen ndryshimeve qé mund té urdhérohen mé voné nga autoriteti
kontraktues.

19.4 Asnjé furnizim nuk do té transportohet as té dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar
urdhrin e dorézimit nga autoriteti kontraktues. Furnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit té
té gjitha furnizimeve dhe pajisjeve t€ furnizuesit, g€ jané té€ nevojshme pér géllime t€ kontratés.

19.5 Dorézimi duhet té konsiderohet se éshté béré atéheré kur ka déshmi me shkrim gé éshté né dispozicion pér té
dy palét se dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

Neni 20 Operacionet e verifikimit

20.1 Furnizimet nuk do t€ pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime té
Furnizuesit. Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin
final t¢ mallrave.

20.2 Autoriteti kontraktues, gjaté progresit té dorézimit té furnizimeve dhe para se t€ merren furnizimet, duhet té
keté fuginé gé té urdhérojé ose té vendosé:

a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ €shté specifikuar né urdhér, té té gjitha
furnizimeve té cilat, sipas mendimit t€ autoritetit kontraktues, nuk jan€ né pajtim me kontratén;

b) zévendésimin e tyre me furnizime té mira dhe t&€ pérshtatshme;

c) hegjen dhe ri-instalimin e miré té pajisjeve, pa marré parasysh testet e méparshme t€ tyre ose pagesat e
pjesshme té tyre, ose ndonjé instalim g€ lidhet me materialet, mjeshtériné ose dizajnin pér t€ cilin &shté
pérgjegjés furnizuesi, e g€ sipas mendimit té autoritetit kontraktues nuk éshté né pajtim me kontratén;

d) qé puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né
pajtim me kontratén, ose qé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

20.3 Furnizuesi, sa mé shpejt qé éshté e mundur dhe me shpenzime t€ veta, duhet t’1 evitojé defektet e specifikuara.
Nése Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté t& drejté€ t€ punésojé persona
tjeré pér t'1 zbatuar urdhrat dhe té gjitha shpenzimet g€ jané pasojé e késaj, apo q€ do té shfagen pér shkak té késayj,
Autoriteti kontraktues do t’i zbresé nga paraté g€ do t€ paguhen ose té cilat do t€ béhen obligim pér t'iu paguar
Furnizuesit.

20.4 Furnizimet qé nuk jané t€ cilésisé sé kérkuar do t€ refuzohen. Njé shenjé speciale mund t'u vendoset
furnizimeve té refuzuara. Shenja nuk duhet té jeté e atillé qé t'i ndryshojé ato, apo té ndikojé né vlerén e tyre
komerciale. Furnizimet e refuzuara furnizuesi do t’i heqé nga vendi i pranimit, nése kété e kérkon autoriteti
kontraktues, brenda njé periudhe qé e saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do té higen
me té drejté me shpenzim dhe me rrezik t€ furnizuesit. T€ gjitha punét q€ pérfshijné materialet e refuzuara do té
refuzohen.

Neni 21 Pranimi i pérkohshém

21.1 Furnizimet do té merren pérsipér nga Autoriteti kontraktues kur té€ jené dorézuar né pajtim me kontratén, t’i
kené kaluar né ményré té€ kénagshme testet e kérkuara, dhe t€ jené autorizuar, si dhe té jeté 1éshuar njé certifikaté e
pranimit t€ pérkohshém ose nése konsiderohet se éshté 1€shuar.

21.2 Furnizuesi mund t€ béjé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté té pranimit té
pérkohshém atéheré kur furnizimet té jené té gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30
ditésh nga pranimi i aplikacionit té furnizuesit do té veprojé sipas njérés nga kéto mé poshté:

- t'i I&shojé furnizuesit certifikatén e pranimit t€ pérkohshém me njé kopje pér Autoritetin kontraktues duke
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théné, nése kjo éshté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén sipas mendimit té
tij) jané pérfunduar furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim té pérkohshém: ose

- té refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin t€ cilin, sipas mendimit t€ tij
e kérkon Furnizuesi pér ta 1éshuar certifikatén.

21.3 Nése rrethanat e jashtézakonshme e béjné t&¢ pamundur qé té vazhdohet me pranimin e furnizimeve gjaté
periudhés sé fiksuar pér pranim t& pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta
vértetuar pamundésiné e tillé, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose ¢
refuzimit do té pérgatitet brenda 30 ditésh pas datés né té cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk
do té nxisé shfagjen e kétyre rrethanave pér té€ evituar obligimin e paraqitjes s€ furnizimeve né njé gjendje &
pérshtatshme pér pranim.

21.4 Nése autoriteti kontraktues nuk arrin ose té léshojé certifikatén e pranimit t€ pérkohshém ose té refuzojé
furnizimet brenda njé periudhe prej [30] ditésh, ai do té konsiderohet se ka léshuar certifikatén né ditén e fundit té
asaj periudhe, pérve¢ né rastet kur certifikata e pranimit té pérkohshém konsiderohet se pérbén certifikaté té
pranimit pérfundimtar. Nése furnizimet ndahen me kontraté né pjesé, Furnizuesi do t€ keté té drejté té béjé kérkesé
pér certifikaté té vecanté pér secilén pjesé.

21.5 NEé raste té dorézimit té pjesshém, Autoriteti kontraktues rezervon t€ drejtén pér t€ dhéné pranim té pjesshém e
té pérkohshém.

21.6 Pas pranimit té pérkohshém té furnizimeve, Furnizuesi 1 ¢monton dhe 1 heq strukturat e pérkohshme dhe
materialet gé nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do té€ heqé ndonjé
mbeturiné apo pengesé dhe té béjé ndonjé ndryshim té gjendjes sé vendit té€ pranimit si¢ kérkohen né kontraté.

Neni 22 Obligimet pér garanci

22.1 Furnizuesi do té garantojé qé furnizimet t€ jené té reja, té papérdorura, t€ modeleve té fundit dhe té pérfshijé
té gjitha pérmirésimet e kohéve t€ fundit né dizajn dhe materiale, pérve¢ nése kérkohet ndryshe né kontraté.
Furnizuesi do té garantojé qé asnjé nga furnizimet té¢ mos kené defekt qé shkaktohet nga dizajni, materialet apo
mjeshtéria. Kjo garanci do té mbetet e vlefshme né até ményré qé saktésohet né KVK.

22.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé t€ furnizimeve té
cilat mund té paragiten, apo t€ ndodhin gjaté periudhés sé garancisé dhe t€ cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo té¢ miré nga
Furnizuesi; ose

b) rezultojné nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés s€ garancisé; ose
¢) shfagen gjaté ndonjé inspektimi t&€ béré nga Autoriteti kontraktues ose né emér té tij.

22.3 Furnizuesi me shpenzime t€ veta do ta pérmirésojé defektin ose démin sa mé shpejt qé kjo t€ mund té
praktikohet. Periudha e garancisé pér té gjithé artikujt e ndérruar ose té€ riparuar do t€ fillojé pérséri nga data né té
cilén éshté béré ndérrimi ose riparimi sipas vlerésimit té autoritetit kontraktues. periudha e garancisé do té
vazhdohet vetém pér até pjesé té€ furnizimeve qé éshté ndikuar nga ndérrimi apo riparimi.

22.4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta
lajmérojé Furnizuesin, Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda
afatit kohor té paraparé né njoftim, autoriteti kontraktues mund té:

a) t& korrigjojé defektin apo démin veté, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me
shpenzimet e Furnizuesit, né t€ cilin rast kostoja e shkaktuar nga autoriteti kontraktues do té zbritet nga paraté
qé duhet t€ paguhen ose garancité qé mbahen prej Furnizuesit ose nga t€ dy;

b) né rast se nuk ka sasi t€ duhur ose asnjé garanci nuk &shté efektive kérkoni qé t€ merrni shumén e duhur nga
Furnizuesi; ose

¢) té ndérpresé kontratén.

22.5 Obligimet e mirémbajtjes do té€ parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés
s¢ garancisé nuk éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit té
pérkohshém.
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Neni 23 Shérbimet pas-shitjes

23.1 Shérbimet pas-shitjes. nése kérkohen né kontraté, do té jepen né pajtim me té dhénat e parapara né KVK.
Furnizuesi do té marré pérsipér té realizojé ose té€ organizojé realizimin e mirémbajtjes dhe té riparimit té
furnizimeve dhe t€ sigurojé shpejt pjesét rezervé. KVK mund t€ saktésojné g€ Furnizuesi té sigurojé ndonjé ose té
gjitha materialet e méposhtme, njoftimet dhe dokumentet qé kané (€ béné me pjesét rezervé g€ 1 prodhon apo i
distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund té vendosé t'1 blejé nga Furnizuesi, duke kuptuar gé ky
vendim nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast t€ ndérprerjes s€ prodhimit t€ pjeséve rezervé, duhet t€ lajmérohet paraprakisht Autoriteti kontraktues
pér t’'1 mundésuar qé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t’i sigurohen Autoriteti kontraktues pa pagesé.

Neni 24 Pranimi pérfundimtar

24.1 Pas skadimit té periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t€ periudhés
sé fundit, dhe atéheré kur té jené zgjidhur té gjitha defektet apo démet, autoriteti kontraktues do t'i 1éshojé
Furnizuesit njé certifikaté té pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té
cilén Furnizuesi i ka plotésuar obligimet e tij sipas kontratés dhe né ményré t€ till€ q€ autoriteti kontraktues té jeté
i kénaqur. Certifikata finale e pranimit do té léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi 1
periudhés s¢ garancisé ose menjéheré pasi riparimet eventuale qé jané kérkuar sipas Nenit 22 t€ jené pérfunduar né
ményré té tillé qé té jeté 1 kénaqur autoriteti kontraktues.

242 Kontrata nuk do té konsiderohet se é&shté realizuar plotésisht derisa té jeté nénshkruar certifikata
pérfundimtare e pranimit ose derisa té konsiderohet se kjo €shté nénshkruar nga autoriteti kontraktues.

24.3 Pa marré parasysh 1éshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do té mbeten t&
detyruar pér plotésimin e obligimeve q€ dalin sipas kontratés para 1éshimit t& certifikatés pérfundimtare t€ pranimit
dhe té cilat kané mbetur té parealizuara né kohén kur l&shohet certifikata pérfundimtare e pranimit. Natyra dhe
masa ¢ obligimeve té tilla do té pércaktohen duke iu referuar dispozitave t€ kontratés.

Neni 25 Shkelja e kontratés
25.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
25.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté t& drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
25.3 Pérveg masave t€ sipérpérmendura, mund t€ jepen démshpérblime. Ato mund té jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

25.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave té parapara né kété nen do té
zbatohen duke u zbritur nga shumat q€ duhet t’i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 26 Ndérprerja e Kontratés nga Autoriteti kontraktues

26.1 Autoriteti kontraktues mundet g€, pasi t'i japé Furnizuesit 7 dité paralajmérim, ta ndérpresé kontratén né
ndonjérin nga rastet e méposhtme:

a) kur Furnizuesi né ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;

b) Fumnizuesi déshton né pérmbushjen brenda njé afati té arsyeshém té paralajmérimit té dhéné nga autoriteti
kontraktues q€ kérkon nga ai t€ evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé té punéve;
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¢) Fumnizuesi refuzon ose éshté neglizhent né realizimin e urdhrave administrative t€ dhéna nga autoriteti
kontraktues:

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

¢) Furnizuesi falimenton ose éshté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré
né marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me
ato géshtje, ose éshté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale;

f) Furnizuesi éshté dénuar pér njé shkelje qé ka té béjé me sjelljen profesionale, pérmes njé gjykimi qé ka
fuginé e res judicata;

g) Furnizuesi éshté shpallur fajtor pér sjellje té réndé té keqe jo profesionale té déshmuar me ¢farédo mjeti té
cilin mund ta vértetoj Autoriteti kontraktues;

h) Furnizuesi i éshté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal qé 1 démton interesat financiare té Komuniteteve;

1) Furnizuesi , pas njé procedure tjetér t& prokurimit ose procedure t€ dhénies sé njé granti t€ financuar nga
buxheti i komunitetit, éshté deklaruar se ka béré shkelje serioze t€ kontratés pér mosrealizim t€ obligimeve té
veta kontraktuese;

j) té gjitha modifikimet organizative qé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérve¢ nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paaftési tjetér ligjore g€ 1 pengon realizimit t€ kontratés;

1) Furnizuesi nuk arrin té japé garanciné ose sigurimin e kérkuar, ose nése personi qé e jep garanciné apo
sigurimin mé t& hershém t& kérkuar né kontratén e tanishme nuk éshté né gjendje t’1 plotésojé zotimet e tij.

26.2 Ndérprerja do té béhet pa paragjykim ndaj té drejtave apo mundésive tjera té Autoritetit kontraktues dhe
Furnizuesit sipas kontratés. Autoriteti kontraktues, pas késaj mund t€ nénshkruajé ndonjé kontraté tjetér me njé
palé té treté né emér té Furnizuesit. Detyrimi i Furnizuesit pér t€ shtyré pérmbushjen duhet té pushojé s€ ekzistuari
menjéheré pas ndérprerjes, pavarésisht nga detyrimet q€ mund té jené paraqitur tashme.

26.3 Autoriteti Kontraktues, pas léshimit té njoftimit t€ ndérprerjes sé kontratés, do ta udhézojé Furnizuesin qé té
ndérmarré hapa té menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré t€ shpejté dhe té€ rregullt
dhe pér t'i zvogéluar né minimum shpenzimet.

26.4 NE rast té ndérprerjes, autoriteti kontraktues, sa mé shpejt qé té jeté e mundur dhe né prani t€ Furnizuesit ose
té pérfagésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatis€ njé raport mbi furnizimet e dorézuara
dhe punés sé realizuar dhe té béjé rexhistrimin e materialeve té furnizuara dhe té papérdorura. Do té pérgatitet edhe
njé deklaraté e parave qé duhet t'i paguhen Furnizuesit dhe parave gé i ka borxh Furnizuesit Autoritetit kontraktues
né datén e ndérprerjes sé kontratés.

26.5 Autoriteti kontraktues nuk do té jeté i obliguar té béjé pagesa tjera pér Furnizuesin derisa té jené pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do té keté té drejté t€ marré nga Furnizuesi koston ekstra, nése ka, té
furnizimeve ose do té paguajé shumén qé duhet t’i paguhet Furnizuesit para ndérprerjes sé kontratés.

26.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do t€ keté t€ drejté t€ marré nga Furnizuesi humbjet qé i
jané shkaktuar nén kushtet e kontratés t€ parapara né Nenin 2 t¢ KVK.

Neni 27 Ndérprerja nga ana e Furnizuesit

27.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 7 dité paraprakisht, mund ta ndérpresé kontratén
nése Autoriteti kontraktues:

- nuk arrin t’i paguajé Furnizuesit shumat qé duhet t€ paguhen né ndonjé certifikaté té léshuar nga personi i
autorizuar pas skadimit té afatit té fundit.

- vazhdimisht nuk arrin t’i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura; ose
- € pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dité, pér arsye qé nuk jané
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specifikuar né kontraté ose g€ nuk mund t'1 atribuohen Furnizuesit.

27.2 Ndérprerja do té béhet pa paragjykim pér ndonjé t&é drejté apo autoritet tjetér sipas kontratés sé Autoritetit
kontraktues dhe Furnizuesit.

27.3 Né rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 27.1, Autoriteti kontraktues do ta paguajé
Furnizuesin pér humbje ose dém g€ mund t’i jet€ shkaktuar Furnizuesit.

Neni 28 Forca madhore

28.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje t€ obligimeve té saj sipas kontratés nése
realizimi i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore qé shkaktohet
pas datés kur kontrata hyn né fuqi.

28.2 Pér géllime té kétij Neni, termi "forcé madhore" do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose
¢rregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin t€ deklaruara ose jo, bllokadat, rebelimet,
rastet e dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile,
eksplodimet dhe ndonjé ngjarje tjetér e ngjashme e paparashikuar qé éshté pértej kontrollit té paléve dhe nuk mund
té pérballohet as me kujdesin e duhur.

28.3 Pa marré parasysh dispozitat e Neneve 14 dhe 26, Furnizuesi nuk do t€ jeté i detyruar té heqé doré nga
garancia e realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né até mas€ sa, vonesa
e tij e realizimit ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté éshté rezultat i njé€ ngjarjeje
té forcés madhore. Gjithashtu, pa marré parasysh dispozitat e Neneve 18.4 dhe 27, Autoriteti kontraktues nuk do té
jeté i detyruar té paguajé interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér
shkelje té kontratés, nése dhe deri né até masé sa vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér té
kryer obligimet e tij éshté rezultat 1 forcés madhore.

28.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund t€ ndikojé né
realizimin e obligimeve t€ saj, menjéheré do ta lajmérojé palén tetér, duke dhéné té dhéna detaje mbi natyrén,
kohézgjatjen e mundshme dhe efektin qé kané gjasa ta kené rrethanat. Pérveg¢ nése udhézohet ndryshe nga
autoriteti kontraktues me shkrim, Furnizuesi do té vazhdojé t'i realizojé obligimet e tij sipas kontrat€s pérderisa
éshté mjaft praktike, dhe té€ angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim qé
ngjarja e forcés madhore t€ mos e pengojé até gjaté punés. Furnizuesi nuk do té zbatojé mjete té tilla alternative
pérveg nése udhézohet ta béjé kété nga autoriteti kontraktues.

28.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit té urdhrave t€ autoritetit kontraktues ose gjaté
pérdorimit t& mjeteve alternative sipas nenit 28.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 29 Zgjidhja migésore e mosmarréveshjeve

29.1 Palét duhet t'i béjné té gjitha pérpjeke pér té zgjidhur né ményré miqésore té gjitha mosmarréveshjet q¢ mund
t€ ndodhin ndérmjet tyre. Sapo té shfaget ndonjé¢ mosmarréveshje, palét do ta laymérojné njéra tjetrén me shkrim
pér géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se &shté e mundshme. Nése
cilado pal€ e sheh t€ dobishme, palét do té takohen dhe té€ mundohen ta zgjidhin mosmarréveshjen. Pala do té i
pérgjigjet kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale gé jepet pér arritjen e
késaj zgjidhjeje do té jeté 30 dité nga fillimi 1 procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton
ose nése pala déshton t€ pérgjigjet me kohé ndaj kérkesave pér zgjidhje, t€ dyja palét do t€ jené té lira t&€ vazhdojné
né fazén e ardhshme t€ procedurés sé zgjidhjes sé¢ mosmarréveshjes duke e lajméruar tjetrén.

29.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund té merren vesh té pérpigen té
pajtohen pérmes institucionit t€ specifikuar né KVK. Nése nuk mund t€ arrihet zgjidhja brenda 30 ditésh pas
fillimit € procedurés sé€ pajtimit, secila palé do té keté t€ drejté té vazhdojé né fazén e ardhshme té procedurés sé
zgjidhjes sé mosmarréveshjes.

Neni 30 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

30.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjvqi; ose



b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata
apo arbitrimi.
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KUSHTET E VECANTA

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré g€ ka njé konflikt, dispozitat kétu do t€
mbizotérojné mbi ato té KPK.

[Udhézimet pér plotésimin e KVK jané dhéné, sipas nevojés, né shénimet kursive té pérmendura pér nenet pérkatése
té¢ KPK. Fshini ato jo relevante]

Kushtet e Pérgjithshme € | Amandamentimet/Modifikimi i Nenit pérkatés né¢ KPK
Kontratés
Pérshkrimi i nenit Nr.
Nenit
Nigi i el 2.1 Ligjet e Kosovés q€ jané né fuqi do te“zbatohfenl pér 1€ gjitha -(';es.,ht:].ct qé nuk
. mbulohen nga dispozitat e kontratés. Juridiksioni do t€ jeté gjykata
dhe gjuha e S
pérkatése né Prishting.
2.2 Gjuha e pérdorur do té jeté SHQIPE
Siguria e ekzekutimit 10 % né shumén e kontratés né afat prej 13 muaj
Sigurimi % [Specifikoni kérkesat specifike té sigurimit]
Cilésia e furnizimeve 1.2 Sipas kerkesés né specifikacon ( paramas )
Cilésia dhe kualiteti i furnizimeve
Cilésia e furnizuese duhet t’i plotésojé standardet.

- Materiali administrativ si né paramasa té jeté i kualitetit té
larté,pérndryshe nése kemi vrejtije né kualitet do té pasoj
ndérprerja e kontratés.

Furnizimi dhe pagesat do té béhet sipas mjeteve (&
alukuara(zotimeve),qé do té thoté se sa kemi mjete — zotime do té
furnizohemi me material administrativ sipas kontratés.
Pagesat do té béhen pas pranimit teknik nga komisioni pérkatés,
Pagesat do té autorizohen dhe té béhen nga personat pérgjegjés té
QKMF-sé né Prizren
2

Inspektimi dhe 17.2 - Mbykéqyrés i drejépérdrejté i menaxherit té projektit:

tEsmmi SIMIR KRASNIQI, drejtor né DSH
- Menaxher i projektit:
SALI HOXHA, depoist

Dorézimi 19.3 QKMEF-Prizren




= = LTS e
(Shibigdinet . 22.1 [shéno periudhén e garancioni]
garancionit
LARESD e Pagesat do té béhen pas pranimit teknik nga komisioni pérkatés,
Pagesat do té autorizohen dhe té béhen nga personat pérgjegjés té
Q.K.M.F-sé-Prizren
- Ndryshim té cmimit nuk do té keté,
- Shuma e Parapagimit éshté: Nuk do té keté,
23.1 e w— repesss -
Shérbimet pas shitjes Furnizimi do té béhet sipasé mostrave té prezentuara
202 Komisoni Rregullativ i Prokurimit Publik-Divizioni i rregullave
Zgjidhja migésore e
mosmarréveshjes
o 30.1 a) Cdo mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté
Zgjidhja ¢ ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur t€ zgjidhet

mosmarréveshjes me
procedure gjyqésore

ndryshe ndérmjet paléve do té dorézohet Gjykata Themelore né
Prishtiné ose

b) kurdo ge palét pajtohen, ¢do mosmarréveshje ndérmjet paléve té cilat mund
té lindin gjaté ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur té
zgjidhet ndryshe ndérmjet paléve do té dorézohet né arbitrazh té

Tribunali i pérhershem i Arbitrazhit té Kosovés
né kuadér té Odés Ekonomike té Kosovdés, né pérputhje me
rregullat e Dhomés Ndérkombétare té Tregtisé.

Para nénshkrimit te kontratés palét duhet te vendosin pér
meényrén e zgjidhjes se mosmarréveshjes, gjykata apo arbitrimi.
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FORMULAR PER DOREZIMIN F TENDERIT

Pjesa I. Formulari i Tenderit
 Numér té Prokurimit: 622-25-1494-1-2-1
Titulli i kontratés: Furnizim me material admnisteatiy pér nevojat ¢ KPSH-és

Si pérgjigje ndaj letrés suaj & flesés pér té tenderuar pér konraién ¢ mésipérnie. ne. 1€ poshté
nénshkruarit. deklarojmé qé:

1. i kemi kontrolluar dhe pranuar plotésisht pérmbajtjet ¢ dosjes s¢ tenderit. Ne pranojmé dispozitat ¢
saj né térési. pa rezervim ose kufizim.

2. Ne ofrojmé & dorézojmé, né pajtim me kushtet ¢ dosjes sétenderit dhe afatet Kohore t& paraqitura.
pa rezervé apo kufizim:

I Furnizim me material admmnistrativ pér nevojat ¢ KPSH-és

3. Cmimi total 1 tenderit éshte:
63.325.00 EUR

" Dhe né fjalé [shéno ¢mimin e tenderit né fialé Euro]

4. Ky tender éshté valid pér njé periudhé prej ose muaj: ose die: 90 nga data finale pér dorézim t&
| tenderéve.

5. Nése tenderi joné pranohet. ne marrim pérsip€r 1& sigurojmé mjé siguri 1& ekzekutimit para
| nénshkrimit t€ Kontratés

6. Ne e béjmé kég kérkeseé. pér ket tender [vheno mumrin ¢ Pleses, nese uplikoher] si partner né
konsorcium t& udhéhequr nga [shéna emrin ¢ udhéhegesit]. Ne konfirmojmé q& nuk jemi duke

| tenderuar pér & njéjtén kontraté me ndonjé formular tjetdr. Konfirmojmé. si partner né konsorcium, se |
| 1€ gjithe partnerét, bashkérisht dhe veg e veg. jané t& detyruarme lig) pér realizim t& kontratés; se

| partneri kryesor éshté i autorizuar t€ obligojg dhe 1€ marrd udhézime pér secilin andtar dhe né emér &
- secilit anétar qé realizimi i kontratés. duke pérfshiré edhe pagesat &shié pérgjegiésia e partnerit

! krvesor. dhe se té gjithé partnerét né ndérmarrjen e pérbashkérkonsorcium jané t& obliguar 18 mbeten
' né ndérmarrjen e pérbashkét/konsorcium gjaté €éré periudhés s¢ realizimit (& kontratés.

| 7. Ne do ta informojmé Autoritetin kontraktues menjéheré nése ka ndonjé ndryshim né rrethanat e

| mésipérme né ciléndo fazé gjaté implementimit & konuvatés. Giithashtu ne e dimé dhe pranojmé qgé té
! gjitha informatat e pasakta ose jo t& plota (& cilat jepen me éllim né kétd konkurrim. mund té kené si
- rezultat pérjashtimin ton€ nga kjo dhe nga Kontratat jera (¢ fiancuara nga BKK

- 8. Theksojmé g¢ Autoriteti kontraktues nuk éshié i obliguar 1€ vazhdojé me Kété flesé dhe g ¢
rezervon 1€ drejtén pér t€ dhéné vetém njé pjest ¢ kontratés. Ai nuk do & shkaktojé detvrime ndgj
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Rr. Gustav Mayer nr.13

Mob. 044 /123934

Tel & Fax: 038 / 223120

email:
shtypshkronjablendi@gmail.com

& Bleadi

Pér : KUVENDI KOMUNAL | PRIZRENIT

Nga: NTG BLENDI
Data :25.04.2025

AUTORIZIM

Une Shaip Rama pronar i NTG BLENDI me nui; 810446072 AUTORIZOJ: z.VIGAN BERISHA me nr
personale ;1231699178 te nenshkruaj kontraten me titull dhe nr te id te poshte shenuar.

Nrl i prokurimit 622-25-1494-1-2-1

Nr i brendshém

Titulli: Furnizim me material admnistrativ pér nevojat e KPSH-és

Ky autorizim nuk mund te perdoret per gellime te tjera.

NTG BLENDI

Nenshkrimi dhe Vula

\ |
I Te raportohet né ¢do dokument apo kérkesé né lidhje ma\v}élé aktivitet té prokurimit



PRISIG]] by o

KOMPANIA E SIGURIMEVE - INSURANCE COMPANY ——

Lloji i Garancisé: Garanci Kontrate
Seria | 10001204107
Pér

KUVENDI KOMUNAL | PRIZRENIT

{emri i Autoritetit Kontraktues, né tekstin e méposhtém Autorite

DUKE PASUR PARASYSH QE

Ndérmarrja Tregtare Grafike Blendi O.P.

(emri i operatorili ekonomik, né tekstin e mé

ka marré pérsipér té léshoj njé sigurim té realizimit lidhur me kontratén me titull

Furnizim me material admnistrativ pér nevojat e KPSH-és

té dhéné me numrin e Prokurimt

622-25-1494-1-2-1

pér Operatorin ekonomik nga Autoritieti Kontraktues;

DHE DUKE PASUR PARASYSH QE Operatori Ekonomik déshiron té léshojé njé garanci pér shumén e sigurimit e specifikuar né dosjen e tenderit nén numrin e
dhéné t& prokurimit;

DHE DUKE PASUR PARASYSH QE jemi pajtuar t'i japim Operatorit Ekonomik kété garanci:

PER KETO ARSYE vértetojmé qé ne jemi Garantues dhe pérgjegjés ndaj juve, né emér té Operatorit Ekonomik, deri né njé shumé totale prej

6,332.50 € Gjashté Mije e Tre Qind e Tridhjeté e Dy Euro e Pesédhjeté Cent
(shuma & garancisé né numra dhe né fjaig;

dhe ne marrim pérsipér t& ju pagujmé, me kérkesén tuaj t& paré me shkrim gé deklarohen qé Operatori Ekonomik ka béré gabim sepse:

* Autoriteti kontraktues éshté konfrontuar me humbije substanciale qé jané rezultat i déshtimit t& Operatorit Ekonomik pér té kryer obligimet e veta sipas
kontratés; dhe/ose

* Operatori Ekonomik e ka shkelur kontratén e nénshkruar, dhe kjo shkakton dém té konsiderueshém te Autoriteti kontraktues dhe/ose kérkon nga Autoriteti
kontraktues té béjé shpenzime t& konsiderueshme pér realizimin e késaj kontrate; dhe/ose

* Operatori Ekonomik e ka shkelur kontratén e nénshkruar, dhe Ko ka Iéné pa pagesé shumé punétoré, nénkontraktues, dhe/ose furnizues material; ose

* Oferté jonommalisht e ulét e dorézuar nga Operatori Ekonomik zbulon qé kjo oferté nuk mund té realizohet dhe pa asnjé ankesé ose argument, té githa
shumat brenda limiteve té

6,332.50 €

(shuma e ¢ é)

sig éshté théné mé lart, pa pasur nevojé gé té déshmohet ose té jepen arsyet ose bazat pér kérkesén tuaj ose pér shumén e specifikuar kétu.

Kjo garanci éshté e viefshme prej datés 25.04.2025 deri mé 25.05.2026
Léshuar né Prishtiné 25.04.2025
Nénshkrimi dhe vula e Garantuesit
#
il PRISHTINE
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POLICE SIGURIMI 5
P R / SI G l/ INSURANCE POLICY =@

KOMPANIA E SIGURIMEVE - INSURANCE COMPANY

Sigurimi pér Garanci
Guarantee Insurance

Seria | 10001204107
Pér
KUVENDI KOMUNAL | PRIZRENIT
emrii Aut K A
Titulli Furnizim me material admnistrativ pér nevojat e KPSH-és
Title
Emri i Ofertuesit Ndérmarrja Tregtare Grafike Blendi O.P. Prej S A%
Name of the Bidder From
Adresa Nr.13, Gustav Majer Deri 25.05.2026
Address To
Telefon Shuma e sigurimit
044149115 o 6,332.50 €

Telephone nsured sum
Numri i personal / biznesit 810446072 S 123.48 €
Personal / business number Premium
Data e léshimi TVSH

€ . mit 25.04.2025 2223€
Date of issue VAT
Numri i prokurimit 622-25-1494-1-2-1 ; 3
Procurement number Totali pér pagesé 145.71 €

Total for payment

LI Koriiste Garanci Kontrate
Contract type
AUTORITETI KONTRAKTUES
Numri personal / biznesit — Ve'andt Prizren
Personal / business number City
Adresa Prizren Telefon 044
Address Telephone

Policé e sigurimit

DEKLARQJ se pohimet e béra né kété kérkesé pér sigurim jané té plota dhe te vérteta
dhe néqofése ka fshehje apo shtrembérim té fakteve, uné heqé doré nga démshpérbiimi
né rast démi. Policémbajtési deklaron se prejardhja e fondeve éshté né pérputhje mé me
Ligjin nr.05/L-096 si dhe Nenin 9 t& Rregullores pér parandalimin e pastrimit té parave
dhe financimit té terrorizmit té Bankés Qendrore té Kosovés

/SelimS i

/
= -

/

Insurance Policy

| DECLARE that the allegations made in this insurance claim are complete and true and jt
there is concealment or distortion of the facts, | waive compensation in case of damage.
The pofice officer declares that the origin of the funds is in accordance with Law no. 05/
L-096 as well as Article 9 of the Regulation on the prevention of money laundering and
terrorist financing of the Central Bank of Kosovo
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