KONTRATE

Numri i kontratés !: 622-25-4649-1-2-1/C1686
KUVENDI KOMUNAL I PRIZRENIT, (né vazhdim "Autoriteti Kontraktues"), né njérén ané; dhe

" INFINITT " SH.P.K., Déshmorét e Kombit, PRISHTINE, (ne vazhdim “Furnizuesi”), ne anén tjetér, jané
pajtuar te lidhin njé kontrate publike pér furnizimet e shénuara me poshté:

Furnizim me tharése pér duar pér institucionet e KPSH-& me numér identifikues: 622-25-4649-1-2-1

Neni 1 Lénda

1.1 Lénda e kontratés do té jeté nga Furnizuesi, i furnizimeve né vijim:
Nr. Grupi
1 Furnizim me tharése pér duar pér institucionet e KPSH-és

Neni 2 Kushtet e dérgesés

2.1 Afati kohor pér dorézim do té jeté dité nga koha e léshimit t€ urdhér blerjes nga ana e Autoritetit
Kontraktues.

2.2 Vendi i dorézimit té furnizimit do té jeté

2.3 Inkotermi? i zbatueshém do té jetét .
Neni 3 Origjina
3.1 Furnizuesi duhet té dorézojé njé certifikaté té origjinés sé€ furnizimeve, mé sé voni atéheré kur e kérkon

pranimin e pérkohshém té furnizimeve. Mosveprimi sipas kétij kushti mund té keté si rezultat ndérprerjen e
kontratés.

3.2 Origjina e mallrave do té pércaktohet sipas Kodit té Doganave té Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjal€.

Neni 4 Cmimi
@E} Euro.

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés.

4.1 Cmimi total i furnizimeve duhet t€ jeté: 9,480.00 €; [néni

4.3 Ai duhet té jeté i preré dhe t€ mos i nénshtrohet ndryshimeve.

4.4 Pagesat do té béhen né pajtim me Kushtet e pérgjithshme dhe/ose té Vecanta té kontratés.
Neni 5 Rendi i pérparésisé i dokumenteve té kontratés
5.1 Kontrata pérbéhet nga dokumentet né vijim:

(a) Kjo marréveshje e kontratés;

(b) Kushtet e Veganta té Kontratés;

(c) Kushtet e Pérgjithshme té Kontratés;

(d) Tenderi i Furnizuesit, duke pérfshiré edhe Specifikimet Teknike;

(e) Oferta financiare;

1 Ju lutemi referojuni kétij numri t& kontratés né dokumentet ¢ faturimit dhe pagesés, procedurat dhe transaksionet g€ lidhen me thesarin.

2 Incoterms 2010 Oda Ekonomike Ndérkombétare



(f) [Shéno'e \ s 5é tenderit).
5.2 Dokumentet e ndryshme gé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste té
paqartésisé ose divergjencés, ato duhet té lexohen sipas rendit té pérparésisé né té€ cilin jané dhéné mé sipér.

Neni 6 Komunikimet

6.1 Té gjitha komunikimet me shkrim € kané té béjné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet té cekin titullin e Kontratés dhe numrin e saj té identifikimit dhe
duhet té dérgohen me posté, faks, email ose t€ dorézohen personalisht.

6.2 Nése personi gé dérgon komunikatén kérkon vértetim té pranimit té saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré qé ka afat té fundit pér pranimin e komunikatés me shkrim, dérguesi duhet té
kérkojé vértetim té pranimit t€ komunikatés sé tij. Né té gjitha rastet, dérguesi duhet t’i marré té gjitha masat e
nevojshme pér té siguruar pranimin e komunikimit té tij.

6.3 Kudo qge né kontraté parashikohet dhénia e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi,
pérvec nése specifikohet ndryshe né njoftimin e tillg, pé&lqim, miratim, certifikaté apo vendim do té jeté né
formé té shkruar dhe fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do té shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi i tillé€ nuk duhet té mbahet apo vonohet pa arsye.

6.4 Kjo kontraté éshté e pérgatitur né gjuhén 3 né tri origjinale, dy prej té cilave jané pér Autoritetin
Kontraktues dhe njé origjinale pér Furnizuesin.

Pér Autoritetin Kontraktues

Emri: ISA OSMANKAJ

Pozita: Z@egjés i prokurimit
Nénshkrimi:

Data:

Vula:

Pér Furnizuesin

Emri: ASTRIT UKA

Pozita: Menaxher,

Nenshkrimi: | [/ (

Data: 'Z- M 097_}-

Vula: (?(W:fiwh\@

3 Gjuha do té jeté gjuha e shfrytézuar nga tenderuesit né kété tender.



KUSHTET E PERGJITHSHME

Numri i kontratés: 622-25-4649-1-2-1/C1686

Neni 1 Pérkufizimet

1.1 “Kontraté" do té thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ éshté shénuar né
formularin e kontratés t€ nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kété dhe t€ gjitha dokumentet e
inkorporuar me referencé né té.

1.2 “Produkret” pérkufizohen si t€ mira materiale qé kané vleré ekonomike, duke pérfshiré por pa u kufizuar né mallrat,
artikujt, 1éndét e para, makinerité dhe pajisjet, objektet né formé t€ ngurté té 1éngshme ose té gazshme.

1.3 “Autoriteti Kontraktues” do té thoté organizata e blerjes s€¢ mallrave, si¢ €shté e quajtur Fletén mbi té Dhénat e
Tenderit.

1.4 "Furnizues" do t€ thoté njé person fizik ose juridik q& éshté palé e késaj kontrate dhe sipas dispozitave té késaj
kontrate furnizon mallra q€ jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet™ do t€ thoté termat ndérkombétare tregtare q&€ pérbéjné rregullat e interpretimit t€ termave tregtare qé
pércaktojné ményrén, kostot dhe rreziget q€ lidhen me transferimin e produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe & vendosura dhe
paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do té thoté ¢mimi qé i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund t& béhet né bazé t€ kontratés.

1.9 “Shérbimet pas shitjes™ do té thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve, sigurimi i
pjeséve rezervé qé i prodhon apo i distribuon furnizuesi dhe/ose detyrime t€ ngjashme né lidhje me furnizimet e
produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.
1.11 “KVK?” do té thoté Kushtet e Ve¢anta té€ Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili éshté ligji q€ 1 pércakton t€ gjitha ¢éshtjet g€ nuk jané t&€ mbuluara né kontratg.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen n& gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje t€ shkruar pérmes t€ cilés Furnizuesi e transferon kontratén e
vet ose nj€ pjesé té saj te njé pal€ e treté.

3.2 Furnizuesi nuk mundet g€, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé
pjesé t€ saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor té bankieréve té Furnizuesit, t&€ shumave gé duhet té paguhen ose
qé do té béhen borxh sipas kontratés; ose

b) né rast té dhénies sé té drejtés sé€ Furnizuesit siguruesve té Furnizuesit pér t€ kérkuar pagesén nga
ndonjé person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e
Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé €shté realizuar ose pér pjesén g€ nuk éshté bartur.

3.4 Pranuesit e dispozitave t& kontratés duhet t€ plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e kontratés
pérveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata €shté valide vetém nése ka marréveshje t€ shkruar pérmes s€ cilés Furnizuesi ia beson realizimin e njé
pjese t& kontrat€s sé tij njé pale t€ treté.

4.2 Elementet e kontratés qé do té nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues
me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates, Furnizuesi
duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet
brenda 30 dité pune nga marrja e njoftimit, duke i paragitur arsyet e veta nése nuk léshohet autorizimi. Furnizuesi nuk



nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit e propozuar duhet te
pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj, ku e
konsideroné si t€ nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve ose té
punésuarve, né t€ njéjtén ményré si po t& ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij ose punétoréve
té tij. Aprovimi i nénkontraktimit t€ ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga ana e Autoritetit
kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim té vazhdueshém q& vazhdon pér njé periudhé qé e tejkalon até té
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet q& i jep nénkontraktuesi, Furnizuesi duhet gé&,
né ¢farédo momenti pas skadimit t€ periudhés sé garancisé, t'i transferojé menjéheré te Autoriteti kontraktues, me kérkesé
dhe shpenzime té Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér kohézgjatjen e garancisé s€ skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése éshté e nevojshme, brenda 30 ditésh nga nénshkrimi 1 kontratés, autoriteti kontraktues duhet t'i japé Furnizuesit
pa pagesé atéheré kur éshté e nevojshme, njé kopje té skicave té pérgatitura pér realizimin e kontratés dhe kopje té
specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té blejé kopje tjera té kétyre skicave, specifikimeve
dhe dokumenteve tjera, né rast se ato mund té gjenden. Pas léshimit té certifikatés sé garancisé, ose pas pranimit final t&
saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet tjera té kontratés.

5.2 Pérveg nése éshté e nevojshme pér géllime té kontratés, skicat, specifikimet dhe dokumentet tjera qé i jep autoriteti
kontraktues nuk duhet t€ pérdoren as nuk duhet t’i komunikohen njé pale té treté nga Furnizuesi pa pajtim paraprak té
autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t’i 1&shuar Furnizuesit urdhra administrative qé inkorporojné ato dokumente
plotésuese dhe udhézimet qé jané té nevojshme pér ekzekutim té miré t€ kontratés dhe pér kompensim démi nga ndonjé
defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet anésore t& Republikes se Kosoves té cilat mund té ndikojné te furnizuesi
gjaté realizimit t€ obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi me
shpenzime t€ Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér té dhénat mbi furnizimet ashtu
q€ Autoriteti kontraktues t€ mund té marré lejet ¢ kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do t€ vendosé gé t& marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit t& kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshiré, aty ku &shté specifikuar,
dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve t€ tjera pérfshiré kompensimin pér ndonjé defekt né
furnizime.

7.2 Furnizuesi duhet té veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi konsideron se
kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t€ kontratés, ai, duke iu ekspozuar dénimit pér shkelje té
kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30 ditésh pas pranimit té
urdhrit. Ekzekutimi i urdhrit administrativ nuk do té pezullohet pér shkak t€ kétij njoftimi.

7.3 Furnizuesi duhet t’i respektojé dhe té veprojé sipas té gjitha ligjeve dhe rregulloreve né fuqi né Republikén e Kosovés
dhe do t& sigurojé qé personeli i tij, té aférmit e tyre, dhe punétorét vendorg t€ tij gjithashtu t’i respektojné dhe t€ veprojné
sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet t’i trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo éshté e nevojshme pér qéllime té ekzekutimit té kontratés, ai nuk do té publikojé
ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi Eshté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim t€ Autoritetit
kontraktues.

Neni 8 Prejardhja

8.1 Furnizuesi do té paraqesé njé certifikaté zyrtare t& prejardhjes né momentin e pranimit té pérkohshém. Nése ky obligim
nuk plotésohet, kjo do t€ ¢oj€ né ndérprerje t€ kontratés, me paralajmérim zyrtar.



Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do t&, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim té ploté dhe t& mire t€ kontratés. Shuma e siguris€ do t& saktésohet né KVK. Siguria e ekzekutimit do t& ndalet
nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje qé &éshté pasojé e mosekzekutimit té ploté dhe té duhur té
obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit t& kontratés do t€ jet€ né formén e dhéné né pjesén IV té kontratés.

9.3 Pérveg asaj pjese t€ specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té 1shohet brenda 30
ditésh nga [€shimi i certifikatés se perkohshme t€ pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme kundér
humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e specifikuar ne
KVK.

10.2 Pa marré parasysh obligimet e sigurimit t& Furnizuesit sipas Nenit 10.1, Furnizuesi do t€ mbajé pérgjegjési t& ploté,
dhe do ta sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime personale
qé shkaktohen nga ekzekutimi 1 kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 11 Programi i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do t& dorézojé njé program té realizimit t€ kontratés q& do t& aprovohet nga
autoriteti kontraktues. Ky program do t& pérmbajé s€ paku kéto:

i) rendin sipas té cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin,
dorézimin né vend té pranimit, instalimin, testimin dhe komisionimin; dhe

ii) t& dhéna dhe informata t€ tjera té cilat mund t’i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do té saktésojné limitin kohor brenda té cilit programi i realizimit duhet t’i dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve
te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve. Ne qofte se
nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

114 Asnjé ndryshim material n€ program nuk mund t€ b&het pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit té kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin q& ta
ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai.

11.5 Para pranimit té pérkohshém t& furnizimeve, Furnizuesi duhet t€ furnizoj me manualet e funksionimit dhe
mirémbajtjes sé bashku me vizatime, t& cilat do té jen& né detaje té tilla q& do t€ mundésoj Autoritetit Kontraktues
operimin, mirémbajtjen, rregullimin dhe riparimin e té gjitha pjeséve té furnizimeve. Pérveg nése éshté pércaktuar ndryshe
né KVK, manualet dhe vizatimet do t€ jené né gjuhén e kontratés dhe n€ forma dhe numrat té tilla t€ deklaruara né
kontraté, Furnizimet nuk do té konsiderohen t& pérfunduara me qéllim té pranimit té pérkohshém deri sa manualet dhe
vizatime e tilla jané furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1  Duke iu nénshtruar dispozitave t& tjera t& pércaktuara né KVK, Furnizuesi do t& jeté plotésisht pérgjegiés pér
pagesén e té gjitha taksave, detyrimeve t€ pullés, taksat e licencave, tarifat doganore dhe taksat tjera gé lindin apo
imponohen deri né dorézimin ¢ Mallrave t€ kontraktuara né vendin e dorézimit, si¢ &shté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur €shté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga t&€ gjitha
ankesat g€ jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré sig &shté
specifikuar né kontraté, pérve¢ nése shkelja e tillé &sht€ rezultat i veprimit sipas dizajnit ose specifikimit t€ dhéné nga
autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit t€ detyrave do té fillojé né datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve
t& periudhés t€ cilat mund t€ lejohen sipas Nenit 15,

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet té fillojé jo mé voné se 90 dité pas njoftimit t& dhénies
sé kontratés. Pas késaj date Furnizuesi ka té drejté té mos e realizojé kontratén dhe t€ marré pérfundimin e saj apo
kompensimin pér démin q& ka pésuar. Furnizuesit do ta humb kété te drejté pérvec nése ai e ushtron até brenda 30 ditéve



nga data e skadimit té periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara té realizimit pér sasi té ndara, kéto periudha nuk do té€ mblidhen né rastet kur njé
Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund t€ kérkojé zgjatje t€ periudhés sé ekzekutimit nése realizimi i kontratés s€ tij vonohet, ose pritet se do
té vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve;

c) Pengesa apo kushte fizike g¢ mund té ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur
té parashihen né ményré t€ mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né datén e realizimit, pérveg atyre gé jané shkaktuar prej
gabimit t€ furnizuesit;

e) Autoriteti kontraktues ka déshtuar t’i plotésojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit t€ furnizimeve qé nuk jané pér shkak t¢é gabimit té
Furnizuesit;

g) Forca madhore;

h) Shkage tjera qé jané pérmendur né kéto Kushte té pérgjithshme dhe té cilat nuk jané pér shkak té
gabimit t¢é Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund t€ keté vonesé€, Furnizues duhet ta lajmérojé autoritetin kontraktues se ka
pér qéllim té béjé kérkesé pér zgjatje t€ periudhés sé realizimit pér té cilén ai konsideron se ka té drejté dhe, pérveg nése ka
ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep autoritetit kontraktues té
dhéna gjithépérfshirése ashtu g€ t€ mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje t€ periudhés sé
realizimit nése mund t€ arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé Furnizuesin qé nuk i
éshté dhéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t’i dorézojé ndonjé ose t€ gjitha mallrat ose t€ realizojé shérbimet
brenda limiteve kohore t€ specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa paragjykim ndaj
kompensimeve tjera t€ tij sipas kontratés, do té keté té drejté, pér secilén dit€ g€ kalon ndérmjet skadimit té periudhés sé
kontratés dhe datés aktuale té pérfundimit, t'i marré démet ¢ likuiduara t& barabarta me 0,25% né dité té vlerés sé
furnizimeve té pa dorézuara deri né njé maksimum prej 10 % t€ vlerés totale t& kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara té
parapara né paragrafin 16.1 do t€ llogariten né bazé té vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar t€ drejtén té kérkojé sé paku 10 % té vlerés sé kontratés ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:

- té konfiskojé garanciné e realizimit;
- té ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do t€ keté t€ drejté pér kompensim; dhe

- t€ hyjé né njé kontraté me njé€ palé té tret€ pér dhénien e pjesés s€ mbetur t&€ furnizimeve. Furnizuesi nuk do té
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté i detyruar t€ paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin gé t€ pezullojé:

a. prodhimin e furnizimeve;

b. dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk &shté specifikuar koha, né kohén kur ato duhet té dorézohen; ose

c. instalimin e furnizimeve qé jané dorézuar né vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé
vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa t€ jet¢é e mundur dhe sa éshté kérkuar nga autoriteti
kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi i tyre éshté
pezulluar nga autoriteti kontraktues.



17.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t'i shtohen ¢gmimit t€ kontratés.
Furnizuesi nuk do t€ marré pagesé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré t&é ndryshme né kontraté; ose
b) éshté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit;
¢) éshté i nevojshém pér shkak t€ ndonjé gabimi t€ Furnizuesit; ose

d) éshté i nevojshém pér siguri t€ ekzekutimit t€ miré té kontratés ose té ndonjé pjese t€ saj pérderisa nevoja e tillé
nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do t& keté t€ drejté pér shtesa né gmimin e kontratés pérveg nése ai e lajméron autoritetin kontraktues
brenda 30 ditésh pas pranimit t€ urdhrit pér t€ pezulluar progresin e dorézimit se ka pér qéllim t€ béjé ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do té pércaktojé ato pagesa plotésuese dhe/ose zgjatje té
periudhés sé realizimit &€ do té béhen nga Furnizues pérkitazi me kété ankesé né ményré té drejté dhe té arsyeshme sipas
mendimit t€ autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk &shté pér shkak té gabimit té Furnizuesit, Furnizues,
duke njoftuar autoritetin kontraktues, mund t& kérkojé té vazhdojé me furnizimet brenda 30 ditésh, ose té ndérpresé
kontratén.

17.7 Né rastet kur procedura e dhénies ose realizimit té kontratés béhet e pavlefshme pér shkak té gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet kur ato
gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, at€éheré Autoriteti kontraktues mund t& refuzojé t'i bgjé
pagesat ose mund t’i kthejé shumat qé tashmé jané paguar, né proporcion me réndésiné e gabimeve, parregullsive ose
mashtrimit.

17.8 Qéllimi i pezullimit t€ kontratés éshté qé t€ verifikohet nése gabimet pérmbajtjesore t€ supozuara si dhe parregullsité
apo mashtrimet kané ndodhur né té vérteté. Nése ato nuk mund t€é konfirmohen, realizimi i kontratés do té rifillojé sa mé
shpejt q€ éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do té jené t€ gjitha shkelje té kontratés ose dispozitave
rregullative qé rezultojné nga njé veprim ose mosveprim qé shkakton ose qé mund té shkaktojé humbje né buxhetin e
Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t’i plotésojné specifikimet teknike t€ paraqitura né kontraté né té gjitha aspektet dhe té jené konform
né t€ gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontratg, t€ cilat duhet t&
mbahen né dispozicion t€ Autoritetit kontraktues pér géllime identifikimi gjaté periudhés sé realizimit t€ kontratés.

18.2 Té gjitha pranimet teknike preliminare t€ parapara né KVK duhet t& béhen me kérkesé t€ dérguar nga furnizuesi i pér
autoritetin kontraktues. N& kérkesé do té sakt€sohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim sipas
kontratés dhe té tregojé numrin e sasisé dhe vendin ku do té béhet pranimi né ményrén e duhur. Materialet, artikujt dhe
mostrat e specifikuara né kérkes¢ duhet té certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim
para se té inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt q€ do t€ inkorporohen né furnizime ose né prodhim té komponentéve qé do té
furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né€ két€ rast ato duhet t€ ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t’i jepet mundésia
t’1 riparojé dhe t’i pérmirésojé materialet dhe artikujt g€ jané refuzuar, por kéto materiale dhe artikuj do t€ pranohen pér
inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até ményré qé té jet€ i kénaqur autoriteti
kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do t& sigurojé qé furnizimet t& dorézohen né vendin e pranimit me kohé qé t'i mundésohet autoritetit
kontraktues té vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité qé
mund t’i hasé né kété aspekt, dhe atij nuk do t’i lejohet q€ té paragesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do t€ keté té drejté qé heré pas here té inspektojé, kontrollojé, masé dhe testojé komponentét,
materialet, dhe mjeshtéring, dhe té kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit t&€ ¢farédo artikulli qé
pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé té pércaktojé nése komponentét,
materialet dhe mjeshtéria kané cilésiné dhe sasiné e kérkuar. Kjo do té béhet né vendin e prodhimit, fabrikimit, pérgatitjes
ose né vendin e pranimit apo né vendet qé jané specifikuar né KVK.

19.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) | japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina, pajisje,
vegla, puné, materiale, skica dhe té€ dhéna t& prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) TE merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
c) T'ijapé autoritetit kontraktues qasje né ¢farédo kohe té arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfagésuesi 1 Autoriteti Kontraktues nuk &shté prezent né datén e vendosur pér testim, furnizuesi mundet qé,
pérveg nése ka marré udhézim tjetér nga autoriteti kontraktues, té vazhdojé testimin, i cili do té konsiderohet se éshté béré
né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet e certifikuara si duhet té rezultateve té



testit te Autoriteti kontraktues, nése nuk ka qené prezent gjaté testit, do t'i pranojé rezultatet e testit.

19.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t’ia japé tjetrit mendimin e vet
brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund té kérkojné gé kéto teste t€ pérsériten né
té njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur me marréveshje té
ndérsjellé. Té gjitha raportet e testimit do t’i dorézohen autoritetit kontraktues, i cili do t'i komunikojé rezultatet e kétyre
testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do té jené pérfundimtare. Kostoja e ri-testimit do t€ bartet nga pala
piképamyja e s€ cilés déshmohet se €shté gabim pas ri-testimit.

19.7 Gjaté realizimit té detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t’i shpalosin
personave t€é paautorizuar informata lidhur me metodat e ndérmarrjes sé€ prodhimit dhe operimit, té cilat informata i kané
marré gjaté inspektimit dhe testimit.

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do té béhen né Euro. Metoda dhe kushtet e pagesés qe duhet t'i behet Furnizues sipas késaj Kontrate do te
specifikohen ne KVK.

20.2 Pagesat qe duhet te b&hen sipas faturés se Iéshuar nga Furnizues do t& b&hen né llogaring bankare té dhéné né Pjesén
V, Identifikimi Financiar, i késaj kontrate qé e plotéson Furnizuesi. i njéjti formular, q€ i bashkéngjitet kérkesés pér
pagesé, duhet t€ pérdoret pér t’i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet té paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e pranueshme pér
pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né€ t€ cilén debitohet llogaria e
institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat
thelbésore.

204  Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund t&
plotésohet sepse shuma nuk do té paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose sepse
ka déshmi qé shpenzimi mund té mos jeté legjitim. Né& rastin e fundit mund t€ béhet njé inspektim i menjéhershém pér
qéllim t& kontrollimeve tjera. Furnizues do té japé sqarime, modifikime apo informata t€ tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén éshté regjistruar kérkesa pér pagesé e pérgatitur né
ményrén e duhur.

20.5  Pasi qé té keté kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet g€, brenda dy muajsh pas pagesés sé
vonuar, t& kérkojé interesin pér pagesé t& vonuar me normé té re-zbritje q& zbatohet nga institucioni Iéshues i Kosovés né
ditén e paré t& muajit né té cilin ka skaduar afati i fundit, plus shtaté piké t& pérqgindjes. Interesi pér pagesé t&€ vonuar do t&
zbatohet pér kohén qé kalon ndérmjet datés sé afatit t& fundit té€ pagesés (nuk pérfshihet) dhe datés né t€ cilén debitohet
llogaria e Autoritetit kontraktues (pérfshihet).

20.6 Té gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do t'i japin té drejté Furnizuesit
qé ose té mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t’i dorézojé furnizimet né pajtim me kushtet e kontratés. Furnizimet do t& jené né pérgjegjési té
Furnizuesit deri né pranimin e tyre té pérkohshém.

21.2 Furnizuesi do t'i paketojé furnizimet ashtu si¢ kérkohet pér té parandaluar démtimin apo keqgésimin e gjendjes sé tyre
gjaté transportit deri né destinacionin e tyre, si¢ éshté dhéné né kontraté. Paketimi duhet t€ jet€ i mjaftueshém pér €
pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe
mbajtjen né ambient t& hapur. Madhé&sia e paketimit dhe pesha duhet t’i pérshtaten, nése &shté e mundur, largésisé sé
destinacionit pérfundimtar t& furnizimeve, dhe mundésisé sé mungesés sé pajisjeve pér bartje té réndé€ né té gjitha pikat
gjaté transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet té jené né pajtim me kérkesat e dhéna né
ményré t€ hapur né KVK, dhe i nénshtrohen ndryshimeve q& mund té urdhérohen mé voné nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do té transportohet as té dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar urdhrin
e dorézimit nga autoriteti kontraktues. Furnizuesi do t& jeté pérgjegjés pér dorézim né vendin e pranimit t€ t€ gjitha
furnizimeve dhe pajisjeve t€ furnizuesit, q€ jané t€ nevojshme pér géllime té kontratés.

21.5 Dorézimi duhet té konsiderohet se éshté béré atéheré kur ka déshmi me shkrim q& &shté né dispozicion pér té dy palét
se dorézimi i furnizimeve shté béré n€ pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do t€ pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime té Furnizuesit.
Inspektimet dhe testet mund t€ realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin final té mallrave.

22.2 Autoriteti kontraktues, gjaté progresit té dorézimit t& furnizimeve dhe para se t€ merren furnizimet, duhet té keté
fuqiné gé té urdhérojé ose té vendosg:



a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdhér, té té gjitha furnizimeve
té cilat, sipas mendimit t& autoritetit kontraktues, nuk jané né pajtim me kontratén;

b) zévendésimin e tyre me furnizime té mira dhe t& pérshtatshme;

¢) hegjen dhe ri-instalimin e miré té pajisjeve, pa marré parasysh testet e méparshme té tyre ose pagesat e pjesshme
t€ tyre, ose ndonjé instalim g€ lidhet me materialet, mjeshtériné ose dizajnin pér t€ cilin &éshté pérgjegjés
furnizuesi, e g€ sipas mendimit t€ autoritetit kontraktues nuk €shté né pajtim me kontratén;

d) qé puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né pajtim me
kontratén, ose qé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

22.3 Furnizuesi, sa mé shpejt qé€ €shté e mundur dhe me shpenzime t€ veta, duhet t’i evitojé defektet e specifikuara. Nése
Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté té drejté t€ punésojé persona tjeré pér t'i
zbatuar urdhrat dhe té gjitha shpenzimet qé jané pasojé e késaj, apo qé do té shfagen pér shkak té késaj, Autoriteti
kontraktues do i zbres€ nga paraté q€ do t€ paguhen ose t€ cilat do t€ béhen obligim pér t’iu paguar Furnizuesit.

22.4 Furnizimet q€ nuk jané t€ cilésisé sé kérkuar do t€ refuzohen. Njé shenjé speciale mund t'u vendoset furnizimeve té
refuzuara. Shenja nuk duhet t€ jeté e atillé q€ t’i ndryshojé ato, apo t€ ndikojé né vlerén e tyre komerciale. Furnizimet e
refuzuara furnizuesi do t’i heq€ nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda njé periudhe q€ e
saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do t€ higen me t€ drejt€ me shpenzim dhe me rrezik t&
furnizuesit. Té gjitha punét q& pérfshijné materialet e refuzuara do té refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur té jené dorézuar né pajtim me kontratén, t'i keng
kaluar né ményré t€ kénagshme testet e kérkuara, dhe t€ jeng autorizuar, si dhe té jeté 1€shuar njé certifikaté e pranimit té
pérkohshém ose nése konsiderohet se éshté 1éshuar,

23.2 Furnizuesi mund té b&jé kérkes€, duke lajméruar autoritetin kontraktues, pér njé certifikaté t€ pranimit té pérkohshém
atéheré kur furnizimet té jené té gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i
aplikacionit t€ furnizuesit do t& veprojé sipas njérés nga kéto mé poshte:

- t"1 I€shojé furnizuesit certifikatén e pranimit té pérkohshém me njé kopje pér Autoritetin kontraktues duke théné, nése
kjo éshté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén sipas mendimit té€ tij jané pérfunduar
furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim té pérkohshém; ose

- t& refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin té€ cilin, sipas mendimit té tij e
kérkon Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat ¢ jashtézakonshme e béjné té pamundur gé té vazhdohet me pranimin e furnizimeve gjaté periudhés sé
fiksuar pér pranim té pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar pamundésing e
tillé, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do té pérgatitet brenda 30
ditésh pas datés né t€ cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do té nxisé shfagjen e kétyre rrethanave pér
té evituar obligimin e paraqgitjes s€ furnizimeve né njé gjendje t€ pérshtatshme pér pranim.

23 .4 Nése autoriteti kontraktues nuk arrin ose té léshojé certifikatén e pranimit té pérkohshém ose té refuzojé furnizimet
brenda njé periudhe prej [30] ditésh, ai do té konsiderohet se ka l&shuar certifikatén n& ditén e fundit té€ asaj periudhe,
pérveg né rastet kur certifikata e pranimit té pérkohshém konsiderohet se pérbén certifikaté t€ pranimit pérfundimtar. Nése
furnizimet ndahen me kontraté né pjesé, Furnizuesi do t& keté t& drejté t€ béjé kérkes€ pér certifikaté té veganté pér secilén
pjesé.

23.5 NEé raste té dorézimit t& pjesshém, Autoriteti kontraktues rezervon té drejtén pér t€ dhéné pranim té pjesshém e té
pérkohshém.

23.6 Pas pranimit té pérkohshém té furnizimeve, Furnizuesi i gmonton dhe i heq strukturat e pérkohshme dhe materialet qé
nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t€ heq€ ndonjé mbeturiné apo pengesé
dhe t& béjé ndonjé ndryshim t€ gjendjes sé vendit té pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24.1 Furnizuesi do té garantojé g€ furnizimet té jené t€ reja, t€ papérdorura, té€ modeleve t€ fundit dhe té pérfshijé t€ gjitha
pérmirésimet ¢ kohéve té fundit né dizajn dhe materiale, pérves nése kérkohet ndryshe né kontraté. Furnizuesi do t&
garantojé q€ asnjé nga furnizimet té mos kené defekt qé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo garanci do
t& mbetet e vlefshme né até ményré qé saktésohet né KVK.

24.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té cilat mund
t& paraqiten, apo té€ ndodhin gjaté periudhés s€ garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t€ miré nga Furnizuesi;
ose

b) rezultojné nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés sé garancisé; ose
¢) shfagen gjaté ndonjé inspektimi té béré nga Autoriteti kontraktues ose né emér t€ tij.

24.3 Furnizuesi me shpenzime t€ veta do ta pérmirésojé defektin ose démin sa mé shpejt g€ kjo t&€ mund té praktikohet.
Periudha e garancisé pér t& gjithé artikujt e ndérruar ose té riparuar do té fillojé pérséri nga data né té cilén éshté béré



ndérrimi ose riparimi sipas vlerésimit t& autoritetit kontraktues. periudha e garancisé do té vazhdohet vetém pér até pjesé t&
furnizimeve qé éshté ndikuar nga ndérrimi apo riparimi.

24 .4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta lajmérojé
k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit kohor té
paraparé€ né njoftim, autoriteti kontraktues mund té:

a) t& korrigjojé defektin apo démin veté, ose t€ punésojé diké tjetér pér ta béré punén né rrezikun dhe me shpenzimet
¢ Furnizuesit, né té cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga paraté q¢ duhet té
paguhen ose garancité qé mbahen prej Furnizuesit ose nga té dy;

b) né rast se nuk ka sasi té duhur ose asnjé garanci nuk éshté efektive kérkoni q€ t€ merrni shumén e duhur nga
Furnizuesi; ose

c) té ndérpresé kontratén.

24.5 Obligimet e mirémbajtjes do té parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés sé
garancisé nuk &shté e specifikuar, ajo do t€ jeté 365 dité. Periudha e garancisé do t€ fillojé né datén e pranimit té
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do t€ jepen né pajtim me té dhénat e parapara né KVK. Furnizuesi
do té marré pérsipér té realizojé ose té organizojé realizimin e mirémbajtjes dhe té riparimit té furnizimeve dhe t& sigurojé
shpejt pjesét rezervé. KVK mund té saktésojné qé Furnizuesi t€ sigurojé ndonjé ose t& gjitha materialet e méposhtme,
njoftimet dhe dokumentet q& kané té b&jné me pjesét rezervé qé i prodhon apo i distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund té vendosé t’i blejé nga Furnizuesi, duke kuptuar q€ ky vendim
nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b)  né rast té ndérprerjes sé prodhimit t€ pjeséve rezervé, duhet t€ lajmérohet paraprakisht Autoriteti kontraktues pér
t'i mundésuar gé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t’i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit té periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit té periudhés sé
fundit, dhe atéheré kur t& jené zgjidhur t& gjitha defektet apo démet, autoriteti kontraktues do t’i léshojé Furnizuesit njé
certifikaté té pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén Furnizuesi i ka
plotésuar obligimet e tij sipas kontratés dhe né ményré té tillé qé autoriteti kontraktues té jeté i kénaqur. Certifikata finale e
pranimit do té 1éshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose menjéheré pasi
riparimet eventuale q€ jané kérkuar sipas Nenit 24 t& jené pérfunduar né ményré té tillé qé té jeté i kénaqur autoriteti
kontraktues.

26.2 Kontrata nuk do t€ konsiderohet se €shté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare e
pranimit ose derisa t€ konsiderohet se kjo &shté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh 1€shimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do té mbeten té
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit té certifikatés pérfundimtare t& pranimit dhe t&
cilat kané mbetur té parealizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe masa e obligimeve
té tilla do t& pércaktohen duke iu referuar dispozitave té kontratés.

Neni 27 Shkelja e kontratés
27.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté té drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
27.3 Pérveg masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund té jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme,

27.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave té parapara né kété nen do té zbatohen
duke u zbritur nga shumat gé duhet t’i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet qé, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né ndonjérin
nga rastet e méposhtme:

a) kur Furnizuesi né ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;



b) Furnizuesi déshton né pérmbushjen brenda njé afati té arsyeshém t& paralajmérimit t€ dhéné nga autoriteti
kontraktues qé kérkon nga ai t€ evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé té punéve;

c) Furnizuesi refuzon ose &shté neglizhent né realizimin e urdhrave administrative t¢ dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

e) Furnizuesi falimenton ose &shté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
céshtje, ose éshté né ndonjé situaté analoge q¢ shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale;

f)  Furnizuesi éshté dénuar pér njé shkelje g€ ka té b&j€ me sjelljen profesionale, pérmes njé gjykimi qé€ ka fuqginé e
res judicata;

g) Furnizuesi &shté shpallur fajtor pér sjellje té réndé t€ keqe jo profesionale té déshmuar me ¢farédo mjeti té cilin
mund ta vértetoj Autoriteti kontraktues;

h)  Furnizuesi i éshté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal q€ i démton interesat financiare t€ Komuniteteve;

i)  Furnizuesi , pas njé procedure tjetér té prokurimit ose procedure t€ dhénies s€ njé granti t€ financuar nga buxheti i
komunitetit, ésht¢ deklaruar se ka béré shkelje serioze t€ kontratés pér mosrealizim té obligimeve té veta
kontraktuese;

j)  té gjitha modifikimet organizative q€ pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaqget ndonjé paaftési tjetér ligjore qé i pengon realizimit t€ kontratés;

1) Furnizuesi nuk arrin té japé garanciné ose sigurimin e kérkuar, ose nése personi qé e jep garanciné apo sigurimin
mé té hershém té kérkuar né kontratén e tanishme nuk éshté né gjendje t'i plotésojé zotimet e tij.

28.2 Ndérprerja do t& béhet pa paragjykim ndaj té drejtave apo mundésive tjera té Autoritetit kontraktues dhe Furnizuesit
sipas kontratés. Autoriteti kontraktues, pas késaj mund té nénshkruajé ndonjé kontraté tjetér me njé palé té treté né emér té
Furnizuesit. Detyrimi i Furnizuesit pér t& shtyré pérmbushjen duhet té pushojé sé ekzistuari menjéheré pas ndérprerjes,
pavarésisht nga detyrimet q& mund té jené paraqitur tashmé.

28.3 Autoriteti Kontraktues, pas léshimit t&¢ njoftimit t€ ndérprerjes sé kontrat€s, do ta udh&zojé Furnizuesin q& té
ndérmarré hapa t& menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré t€ shpejté dhe té rregullt dhe pér
t'i zvogéluar né minimum shpenzimet.

28.4 NE rast té ndérprerjes, autoriteti kontraktues, sa mé shpejt qé€ t€ jet¢ e mundur dhe né prani t€ Furnizuesit ose t€
pérfagésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara dhe punés
sé realizuar dhe té béjé rexhistrimin e materialeve té furnizuara dhe t& papérdorura. Do té pérgatitet edhe njé deklaraté e
parave qé duhet t'i paguhen Furnizuesit dhe parave q€ i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes
sé kontratés.

28.5 Autoriteti kontraktues nuk do t& jeté i obliguar té b&jé pagesa tjera pér Furnizuesin derisa té jené¢ pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do té keté té drejté té marré nga Furnizuesi koston ekstra, nése ka, té furnizimeve
ose do t& paguajé shumén qé duhet t’i paguhet Furnizuesit para ndérprerjes sé kontratés.

28.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do té keté t& drejté t€ marré nga Furnizuesi humbjet qé i jané
shkaktuar nén kushtet e kontratés té parapara né Nenin 2 t&€ KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dit€¢ paraprakisht, mund ta ndérpresé kontratén nése
Autoriteti kontraktues:

- nuk arrin t'i paguajé Furnizuesit shumat qé duhet t€ paguhen né ndonjé certifikaté té léshuar nga personi i
autorizuar pas skadimit té afatit t&€ fundit.

- vazhdimisht nuk arrin t’i plotésoj€ obligimet e veta edhe pas rikujtimeve té pérséritura; ose

- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dit€, pér arsye qé nuk jané
specifikuar né kontraté ose q& nuk mund t’i atribuohen Furnizuesit.

29.2 Ndérprerja do té béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé€ Autoritetit kontraktues
dhe Furnizuesit.

29.3 Né rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé Furnizuesin
pér humbje ose dém g€ mund t’i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje t€ obligimeve té saj sipas kontratés nése realizimi



i obligimeve té tilla parandalohet nga ndonjé ngjarje ¢ shkaktuar nga njé forcé madhore qé shkaktohet pas datés kur
kontrata hyn né fuqi.

30.2 Pér géllime té kétij Neni, termi "forcé madhore” do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose
crregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin té deklaruara ose jo, bllokadat, rebelimet, rastet e
dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet dhe
ndonjé ngjarje tjetér e ngjashme e paparashikuar qé €shté pértej kontrollit t& paléve dhe nuk mund t€ pérballohet as me
kujdesin e duhur.

30.3 Pa marré parasysh dispozitat ¢ Neneve 16 dhe 28, Furnizuesi nuk do té jet€ i detyruar € heqé doré nga garancia e
realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né até masé sa, vonesa e tij e realizimit
ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté éshté rezultat i njé ngjarjeje t& forcés madhore.
Gjithashtu, pa marré parasysh dispozitat e Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do t€ jeté i detyruar té paguajé
interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje t€ kontratés, nése dhe deri né
até masé sa vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér t& kryer obligimet e tij &shté rezultat i forcés
madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né realizimin e
obligimeve té saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné t€ dhéna detaje mbi natyrén, kohézgjatjen e
mundshme dhe efektin q& kané gjasa ta kené rrethanat. Pérveg nése udhézohet ndryshe nga autoriteti kontraktues me
shkrim, Furnizuesi do t& vazhdojé t’i realizojé obligimet e tij sipas kontratés pérderisa éshté mjaft praktike, dhe té
angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim qé ngjarja ¢ forcés madhore t€ mos e
pengojé até gjaté punés. Furnizuesi nuk do t& zbatojé mjete té tilla alternative pérve¢ nése udhézohet ta béjé kété nga
autoriteti kontraktues

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit té€ urdhrave t€ autoritetit kontraktues ose gjaté pérdorimit té
mjeteve alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

31.1 Palét duhet t'i béjné té gjitha pérpjeke pér té zgjidhur né ményré migésore t€ gjitha mosmarréveshjet qé mund té
ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér
géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje gé ata konsiderojné se éshté e mundshme. Nése cilado palé e
sheh té dobishme, palét do t€ takohen dhe t€ mundohen ta zgjidhin mosmarréveshjen. Pala do t€ i pérgjigjet kérkesés pér
zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér arritjen e késaj zgjidhjeje do té jeté 30
dité nga fillimi i procedurés, Nése pérpjekja pér té arritur zgjidhje miqésore déshton ose nése pala déshton té pérgjigjet me
kohé ndaj kérkesave pér zgjidhje, té dyja palét do té jené té lira té vazhdojné né fazén e ardhshme t& procedurés sé
zgjidhjes sé mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore t€ mosmarréveshjes déshton, palét mund t€ merren vesh t& pérpigen té pajtohen
pérmes institucionit t& specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit t€ procedurés
sé pajtimit, secila palé do té keté té drejté té vazhdojé né fazén e ardhshme t& procedurés sé zgjidhjes s€ mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose
b) kurdo qe palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.



KUSHTET E VECANTA

Numri i kontratés: 622-25-4649-1-2-1/C1686

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dispozitat kétu do té
mbizotérojné mbi ato té KPK.

[Udhézimet pér plotésimin e KVK jané dhéné, sipas nevojés, né shénimet kursive té pérmendura pér nenet
pérkatése té KPK. Fshini ato jo relevante]

Kushtet e Pérgjithshme té Kontratés

Amandamentimetv/Modifikimi i Nenit pérkatés né KPK

Pérshkrimi i nenit Nr.
Nenit
Ligji i zbatueshém dhe 2:1 Ligjet e Kosovés qé jané né fuqi do té zbatohen pér té gjitha ¢éshtjet qé
gjuha nuk mbulohen nga dispozitat e kontratés. Juridiksioni do té jeté gjykata
pérkatése né Prishtiné. SHQIPE
2.2 Gjuha e pérdorur do té jeté SHQIPE
S : :
Siaiia s kot 9.1 10 % né afat kohor prej 2 muaj
ol 10.1 Furnizuesi éshté i obliguar gé ti pérmbahet specifikacionéve
Sigurimi R A z % :
pér sigurim e materialeve té furnizuar.
p i ekzekutimit 11 Menjéher pas nénshkrimit té kontratés né periudhe 20 dité
rogrami 1 ekzekutimi (sipas njoftimit né kontraté) nga data e nénshkrimit té
kontratés nga palét.
Tatimet dhe marréveshjet | 12.1 Té gjitha obligimet tatimore dhe doganoare i barté Operatori
doganore Ekonomik
Patentat dhe licencat 13.1 Sipas specifikacionit té tenderit
Cilésia e furnizimeve 18.2 Sipas kerkesés né specifikacon ( paramasé )
Cilésia dhe kualiteti i furnizimeve
- Cilésia e furnizuese duhet t’i plotésojé standardet.
Inspektimi dhe testimi 19.2 - Mbykéqyrés i drejépérdrejté i menaxherit té projektit:
SIMIR KRASNIQI, drejtor né DSH
- Menaxher i projektit:
Fehmi Mazreku, inf. né QKMF
Pagesa 20.1 - Pagesat do té béhen pas pranimit teknik nga komisioni
pérkatés,
- Ndryshim té gmimeve nuk do té keté
Pagesat do té autorizohen dhe té béhen nga personat pérgjegjés
té Q.K.M.F-sé-Prizren.
Dorézimi 21.3 QKMF-Prizren




Obligimet e garancionit 24.1 OE, jep garancion té géndrueshmérisé dhe rast té defekteve 24 muaj si
dhe montimin dhe funksionalizimin e paisjeve si né deklaraté garancioni
té dhané nga OE.

24.5 [Specifikoni ndonjé obligim shtesé sipas garancisé]

SHimat pas ke 25.1 Furnizimi do té béhet sipas mostrave-katalogjeve té

prezentuara
REL B 31.2 Komisoni Rregullativ i Prokurimit Publik-Divizioni i rregullave

Zgjidhja migésore e

mosmarréveshjes

Zgitiah 32.1 [shéno te dyja]

mosmarréveshjes me
procedure gjyqésore

a) Cdo mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté
ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur té zgjidhet
ndryshe ndérmjet paléve do té dorézohet [specifikoni gjykatén kompetente]
né pajtim me ligjin né Kosové. Gjykata Themelore né Prishtiné

0s¢c

b) kurdo ge palét pajtohen, ¢gdo mosmarréveshje ndérmjet paléve té cilat
mund t€ lindin gjaté ekzekutimit sé késaj kontrate dhe se nuk éshté e
mundur te zg]ldhct ndryshe ndérmjet paléve do té d‘orezohct né arbitrazh té

_ Tribunali i perhershem‘ i Arbitrazhit té

Koso‘rés
né kuadér té Odés Ekonomike té Kosovdés, né pérputhje me
rregullat e Dhomés Ndérkombétare té Tregtisé.

Para nénshkrimit te kontratés palét duhet te vendosin pér
ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.




Prokurimi: 622-25-4649-1-2-1

Nr i brendshém:
Tituli: Furnizim me tharése pér duar pér institucionet e KPSH-és
i Furnizim me tharése pér duar pér institucionet e KPSH-

és

Kodi i tenderit: 622-25-4649-1-2-1
Data: 17.06.2025

Lista e dokumenteve té tenderit mbéshtetése

2z,
b

Dokument

ARBK + Autorizimi AUka.pdf

INFINITT SH.P.K. 9001 2024.pdf

CD INFINITT SH.P.K. 2023.pdf

DT.pdf

Deklarate per specifikime teknike.pdf
Deklarate Garancioni.pdf

Katalogu dhe manuali i perdorimit per tharese.pdf
CD 2024.pdf

Lista e Kontratave finale 2022-2025.pdf
Referenca per furnizime te ngjashme.zip
2. Referenca per furnizime te ngjashme.zip

Bl ERD 00 3 oF T Rt b

—

Pérshkrimi i cmimeve

Nr Emértimi i grupit Dokumenti

1. Furnizim me tharése pér duar  099-Paramasat pér tharése pér duar.xlsx
pér institucionet e KPSH-és

Pjesét e tenderit qé do té dorézohen ndaras:

/

"B66 Formulari | dorézimit te tenderit



AUTORITETI KONTRAKTUES

KUVENDI KOMUNAL I PRIZRENIT, Remzi Ademayj, -20000, PRIZREN,
Zyrtari pérgjegjes i prokurimit:
Nr i Prokurimit: 622-25-4649-1-2-1

OPERATOR EKONOMIK:

Emri i kompanisé dhe adresa e plote: "' INFINITT " SH.P.K., Déshmorét e Kombit, 10000, PRISHTINE, Kosové
E-mail: infinitt.shpk@gmail.com

Personi kontaktues: Astrit Uka

Telefoni: 044/974-590

Faxi: /

Numri fiskal: 601614177

Grup i operatoréve ekonomik (nése aplikohet):

B66 Formulari i dorézimit te tenderit 2



FORMULAR PER DOREZIMIN E TENDERIT

Pjesa I. Formulari i Tenderit
Numér té Prokurimit: 622-25-4649-1-2-1
Titulli i kontratés: Furnizim me tharése pér duar pér institucionet e KPSH-és

Si pérgjigje ndaj letrés suaj t& ftesés pér té tenderuar pér kontratén e mésipérme, ne, té poshté
nénshkruarit, deklarojmé qé:

1. i kemi kontrolluar dhe pranuar plotésisht pérmbajtjet e dosjes sé tenderit. Ne pranojmé dispozitat e
saj né térési, pa rezervim ose kufizim.

2. Ne ofrojmé t&€ dorézojmé, né pajtim me kushtet e dosjes sé tenderit dhe afatet kohore té paraqitura,
pa rezervé apo kufizim:

1 Furnizim me tharése pér duar pér institucionet e KPSH-és

3. Cmimi total i tenderit &shté:

9,480.00 EUR

Dhe né fjalé [shéno ¢mimin e tenderit né fjalé Euro]

4. Ky tender &shté valid pér njé periudhé prej ose muaj: ose dite: 90 nga data finale pér dorézim t&
tenderéve.

5. Nése tenderi joné& pranohet, ne marrim pérsipér t€ sigurojmé njé siguri té ekzekutimit para
nénshkrimit t& kontrat&s

6. Ne e b&jmé kété kérkesg, pér kété tender [shéno numrin e Pjesés, nése aplikohet] si partner né
konsorcium t&¢ udhéhequr nga [shéno emrin e udhéheqgésit]. Ne konfirmojme q& nuk jemi duke
tenderuar pér té€ njéjtén kontraté me ndonjé& formular tjetér. Konfirmojmé, si partner né€ konsorcium, se
té gjithé partnerét, bashkérisht dhe veg e veg, jané té detyruar me ligj pér realizim té kontratés; se
partneri kryesor éshté i autorizuar té obligojé dhe té marré udhézime pér secilin anétar dhe né emér t&
secilit anétar qé realizimi i kontratés, duke pérfshiré edhe pagesat, ésht& p&rgjegjésia e partnerit
kryesor, dhe se t& gjith& partnerét né ndérmarrjen e pérbashkét/konsorcium jang t& obliguar t& mbeten
né ndérmarrjen e pérbashkét/konsorcium gjaté téré periudhés sé realizimit té kontratés.

7. Ne do ta informojmé Autoritetin kontraktues menjéheré nése ka ndonjé ndryshim né rrethanat e
mésipérme né ciléndo fazé gjaté implementimit t& kontratés. Gjithashtu ne e dimé dhe pranojmé qé té
gjitha informatat e pasakta ose jo t& plota t& cilat jepen me qéllim n& k&t& konkurrim, mund t& keng si
rezultat pérjashtimin ton& nga kjo dhe nga kontratat tjera té financuara nga BKK

8. Theksojmé q& Autoriteti kontraktues nuk &shté i obliguar té vazhdoj&é me kété ftesé dhe qé e
rezervon té drejtén pér t& dhéné vetém njé pjesé t& kontratés. Ai nuk do t& shkaktojé detyrime ndaj

B66 Formulari i dorézimit te tenderit



Nr.

Artikulli Njesia Sasia Cmimi me TVSH
Tharése automatike duarsh me ajér té ngrohté.
Speéifﬁr_ﬁ?téknike 7__
Senzor infrared R
Fugia: 1400 W V” B
1lFugia hyrése:1150-1350 W |/ - cope 80 118.50
Fugia ngrhojes: 650-750 W |/ ]
Shpejtésia e ajrit: 68m/s /
Pesha:3.4kg -
Materiali > Celikinox 1L/ ]
Tensioni:AC 220240V V"
Dimenzioni: 170x70x280 mm L~
'rlicr)tali: 7 € 9,480.00

OE. Duhet té béjé montimin e paisjeve né Institucionet e Kujdéé_it__l’afiésor Shéndeféé_ﬂr




Deklarate

Data 07.07.2025.

KUVENDI KOMUNAL | PRIZRENIT
Pér Departamenti | prokurimit

INFINITT SH.P.K
Nga Astrit Uka- menaxher

Deklarate/ Sqarime shtese lidhur me projektin:
Tema Titulli: : Furnizim me tharése pér duar pér institucionet e KPSH-és
Nr I prokurimit: 622-25-4649-1-2-1

Té nderuar,

Lidhur me aktivitetin e prokurimit te larteckur bazuar ne letren standarde per sgarime shtese te
cilen kemi pranuar ne e-prokurim me 04.07. ju ofrojme informacione shtese:

- Zotohemi se furnizimet/ kontraten do te realizojme sipas kerkeses se AK lidhur me
specifikat teknike per aparat tharése dhe me dimenzione si ne kerkesen e percaktuar ne
paramase- 170x70x280mm

Mos hezitoni te na kontaktoni per sqarime shtese eventuale lidhur me oferten tone.

falemnderit per mirekuptim!




11/5/24, 12:35 PM Hand dryer INOX MIRAGE 1400 W

i

gl d e l l a (htips://delta-cleaning.com/en/)

f (https://www.facebook.com/pagesiDelta-Gleaning/659284364091583?sk=posts_to_page)
W (http://ntdjhr) &+ (http://I6hik) @b (http://asgag) in (http://aegfadg) @ (http://asgasg) N
(http://lizfu) @ (http://kuzfuz) & (http://ilugiugui) B (http://deltacleaning123)

Home (hilps:/delta-cleaning.com/en) / Sanilary Appliances (htips://delta-cleaning.com/en/karnyopla-mrpoidviog/%ci%83%cl%B5%ci%83%ce %ba%ce %b5%cl%85% co%ad %% 82-
%ce%beYcl%80%ca%acce%bd % ce%ba%ce %bf%cf%85-bathroom-devices) / Hand dryers (htips://della-cleaning.com/en/karnyopia-

TpoIdVIOg/%cl*%83%cf%85%c%83% ca%ba%ca%b5%ci%85%ce %ad % cf%82-%ca%bc%cf%80%ce%ac% ca%bd % ce % b3%ce%b%ci*%85-bathroom-
devices/%c%83%cl%84%ce%b5%ca%b3%ca%bd Y cl% 89%cl%84 % ce%hae%cl%8 1%ce%b5%cl%82-%cl%87 %ce %b5%cf% 8 1%ca% b9 %% 8a%ca%bd-hand-dryer) / Hand dryer INOX
MIRAGE 1400 W

Hand dryer INOX MIRAGE 1400 W

CODE: ST11 (satin)

POWER: 1400 W

UNIT / BOX: 4

DIMENSIONS: H:28 W:15,3 D:16,2 cm
AVAILABLE DYE COLORS (upon request):

o008 H

SKU: T11 Category: Hand dryers (https://dslta-cleaning.com/en/katnyopla-
TIpOIOVT0g/%Cf%83%cf%85%cf%83%ce%ba%ce%b5%ci%85%ca%ad%cf%82-
Yece%bc%cf480%ca%ac¥ce%bd%ce % b9%ca %bi%cl%85-bathroom-
devices/%ci%83%ci%84 %ce%b5%ca%b3%ce %bd%cf%B89%ci%B4 %ce%ae%cf%8
1%ce%b5%c%82-%c%87 %ce%b5%cl%B1%ca%b9%cl%8e%ce%bd-hand-dryer)
Tags: [:ellappliances(:en]appliances|:] (htips:/deita-cleaning.com/en/product-
tag/%cf%83%cf%85%cl%83%ca%ba%ce%b5%cl%85%ce%ad%cf%82) , hand
dryers (hitps://dslta-cleaning.com/en/product-tag/hand-dryers) , hand dryer
(https://delta-cleaning.com/en/product-

tag/%ci%83%cf%84%ce%b5%ce %b3%ca%bd%cf%B89%cl%84%ce%ae % cl%81%c
e%Db1%cf%82-%cf%87 %ca%b5%cf%81%ce%bI%cf%8e%ca%bd)

(https://deita-cleaning.com/wp-contant/uploads/ST10-11.jpg)

(https://delta-

cleaning.com/wp-

content/uploads/ST1
2BA.jpg)

Description | Additional information

Description

« Elegant and modern design
* Small in volume

+ Power 1400 W

+ Dry hands in 16 ©

Caokies ensure the bast functioning of our website. If you use this wabsite, you must agree lo this, We use cookies to give you the best experience on our website. To continue using
with it,

| agree

More / Read more (https://delta-cleaning.com/en/company/%cf%80%ce%bi%ce%bb%ce%ba%cl%84%ce%b3%ce%ba%ce%aa-%ce%b1%cf%B80%ce%bi%cf%81%ci%81%

https://delta-cleaning.com/en/kataoTnua/guokeuéc-pTiaviou-bathroom-devices/oTeyvwTrpeg-xepitiv-hand-dryer/oTeyvwThpag-xepiwv-inox-mirage-...  1/6
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DEKLARATE GARANCIONI

Pér: KUVENDI KOMUNAL I PRIZRENIT

Nga: INFINITT SH.P.K.- Prishtine
ofertues pér projektin:

Nrli prokurimit 622-25-4649-1-2-1

Nr i brendshém

Titulli: Furnizim me tharése pér duar pér institucionet e KPSH-és

Me ane te kesaj letre deklarojme/garantojme se thareset per duar te cilat kemi
ofertuar per projektin e lartecekur plotesojne te gjitha specifikimet teknike si ne
kerkesat e AK ne ANEKS 1 te DT dhe ne paramase.

Sipas kerkeses se AK deklarojme/garantojme per tharese ne kohezgjatje 24muaj-
2vite nga momenti | pranim-dorezimit poashtu ne oferte perfshihet montimi dhe
funksionalizimi | thareseve ne QMF.

INFINITT SH.P.K.
Astrit Uka
Menaxher

N
CNY

7

| INEI |
) 12/
\ s |

S

Dt.17.06.2025.

1 T& raportohet né gdo dokument apo kérkesé né lidhje me kété aktivitet t& prokurimit



DEKLARATE PER SPECIFIFIKIME TEKNIKE

Pér: KUVENDI KOMUNAL | PRIZRENIT
Nga: INFINITT SH.P.K.- Prishtine

ofertues pér projektin:

Nr1 i prokurimit 622-25-4649-1-2-1

Nr i brendshém

Titulli: Furnizim me tharése pér duar pér institucionet e KPSH-és

Me ane te kesaj letre deklarojme/garantojme se thareset per duar te cilat kemi
ofertuar per projektin e lartecekur plotesojne te gjitha specifikimet teknike si ne
kerkesat e AK ne ANEKS 1 te DT dhe ne paramase.

INFINITT SH.P.K.
Astrit Uka
Menaxher

,
7

& -

fie @ 1 y
W INFINITT / /
W 5H.RK P a2

W 4 /
Nosning?

Dt.17.06.2025.

! T& raportohet né ¢do dokument apo kérkesé né lidhje me kété aktivitet té prokurimit



Kompania e Sigurimeve Sh.A /Insurance Company 1.5.C. ijttha qé duhet ta keni

Deklaraté e Garantuesit

SIGURIA E EKZEKUTIMIT

Pjesé pérbérése e Polices me Nr. 141847

Pér KUVENDI KOMUNAL | PRIZRENIT
( Emri i "Autoritetit Kontraktues” )

Né emér té INFINITT SH.P.K.
(emri dhe adresa e "Operatori Ekonomik" dhe nr. i biznesit né vazhdim Operaratori Ekonomik)

Titulli i aktivitetit té& prokurimit: Furnizim me tharése pér duar pér institucionet e KPSH-és
Nr. prokurimit: 622-25-4649-1-2-1

Garancion me kérkesé té paré

Derisa operatori ekonomik i lartécekur, ka ndérmarré veprimet pér té dorézuar njé siguri té ekzekutimit duke iu
referuar dosjes sé tenderit me numér té prokurimit té lartécekur té dérguar nga autoriteti kontraktues,

dhe ngase tenderuesi déshiron té depozitoi garanciné né shumén e saktésuar né dosjen e tenderit,

dhe ngase jemi pajtuar t’i japim tenderuesit kété garanci.

Andaj me kété konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emér té operatorit ekonomik, deri né
njé shumé totale: 948.00€ zotohemi té ju paguajmé, gé me kérkesén tuaj té paré me shkrim né té cilen
deklarohet mospérputhja e njérit nga kushtet né vijim:

a. Autoriteti kontraktues konstaton né bazé té déshmive té vertetuara objektivisht se operatori ekonomik ka
déshtuar qé té ekzekutojé kontraténe e nénshkruar dhe kjo i ka shkaktuar autoritetit kontraktues déme
substanciale dhe/ose shpenzime té médha pér mbylljen e kontratés né fjalé, dhe;

b. Operatori ekonomik ka déshtuar gé té ekzekutojé kontratén e nénshkruar dhe si rezultat i saj kané mbet pa
u paguar shumé punétoré, nénkontraktoré dhe/ose furnizues té materialeve.

Pagesa né shumeén e limituar prej 948.00€ sic éshté lartcekur, pa pasur nevojé té vertetoni apo té tregoni arsyet
ose shkaget e kérkesés tuaj, apo pér shumén e specifikuar kétu.

Kjo siguri vlené 62 dité kalendarike prej 29.07.2025 deri mé 29.09.2025

Me plotésimin e detyrimeve ndaj Pérfituesit té Garancionit, Siguruesit/Garantuesit i kalon e drejta pér ta
rimbursuar nga i Siguruari/Kontraktuesi shumén e paguar pérfituesit, me té gjitha té drejtat dhe mjetet ligjore deri
né pérmbushjen e térésishme té detyrimeve.

Data léshimit: 28.07.2025
Nénshkrimi dhe vula e sit

/

Ky garancion i nénshtrohet rregullave uniforme pér garancione (URDG), botim 2010, Publikimi ICC Nr. 758.

KS® ELSIG” Sh.a Prishting, Adresa: Rr. “Tringé Ismajli"™-nr,3 Tel: +383 (0) 38 221 112: Fax: +383 (0) 38 221 115, E-mail: office@kselsig.com



)

Kompania e sigurimeve ELSIG sh.a,

Tel:

ELSIG

Gjithcka qé duhet ta keni

Kompania e Sigurimeve Sh.A./Insurance Company J.S.C.
Prishtiné, Adresa: Rr. “Tringé& Ismajli*-nr,19,
Fax: +383 (0) 38 221 115,

+383 (0) 38 221 112:

E-mail: office@kselsig.com

POLICE PER SIGURIMIN E GARANCISE SE EKZEKUTIMIT TE KONTRATES

Nr. Polices: 141847

I
Kontraktuesi & Vi
Emri INFINITT SH.P.K. I
Pérfagésuar nga Astrit Uka Detyrimet e Siguruesit ndaj Pérfituesit sipas késaj Police té sigurimit
Adresa Prishtingé, Déshmorét e Kombit 1 jane
Nr i Biznesit 810860818
Telefoni 044974590 1. Mbéshtetur né kété Police - Garancie, Siguruesi / Garantuesi merre
pérsipér qé té plotésoje ¢cdo detyrim kontraktori i cili &shté i
Pérfituesi garantuar me kété police.
Emri KQVEND' KOMUNAL | PRIZRENIT 2. Pérfituesi e ka té drejtén t'i drejtohet Siguruesit / Garantuesit pér
Adresa Prizren marrjen e démshpérblimit deri né shumén e garantuar, vetém kur
detyrimet kontraktuale nuk plotésohen pér faj té té Siguruarit /
Garantuesi Kontraktuesit - Ekzekutuesit té Kontratés.
Emri Elsig : :
Banka 3. Me plotésimin e detyrimeve ndaj Pérfituesit, Siguruesit/Garantuesit
P NLB i lind e drejta qé t' dre"jtorzetnt'e'__Si'guruar'itﬂ.(ontraktues.it. me té
gjitha mjetet ligjore, pér té béré rimbursimin e shpenzimeve té
Mbulueshméria e Polices krys_ra _n-é _f_unks.ion té pIothéf.ri;nit tt'é: d_etsy'rimevelrgaj piirﬁtt.!esit
i).
Shuma Siguruar 948.00 (cedimi i té drejtave nga Pérfituesi té Siguruesi/Garantuesi)
Péﬂ'uffh-'? 20.07.2025 - 29.09.2025 4. Ky sigurim éshté lidhur siPa§ Kushteve té pérgjithshme t.e‘e Sigurimit
| Sigurimit ay té Garancive dhe ekzekutimit té kontratés té cilat jané pjesé
Primi 20.00 pérbérése e késaj Police.
TVSh 3.60 - . = . . ¥ . . . - - e w
Primi Bruto 23.60 5. E?r POlIC? te_g::__ra;mtt- E:czekulttlm:(l :'on.::rtafave :pjess hper!aeirese e
R 7 ésaj police éshté kontrata e ekzekutimit té punéve ndérmje
DRaeler L L autoritetit kontraktues (Pérfituesi) dhe Operatori Ekzekutues (té
Aktiviteti Ekonomik: Siguruarit) di dhe marréveshja e lidhur né mes Siguruesit dhe
Furnizim me tharése pér duar pér institucionet e KPSH-és Operatorit Ekonomik (hipoteka e Ién€ peng)

Me nénshkrimin e késaj kontrate pajtohem qé Kompania e Sigurimit ti ruaj té dhénat e mia personale / té dhénat e
biznesit, té cilat do té pérdoren nga Kompania pér géllime statistikore, hulumtim/raportim né Regjistrin Kreditor té
Kosovés si dhe transferim tek njé palé e treté me qéllim té trajtimit té démeve.

Me nénshkrimin e késaj police té sigurimit, nénkuptohet se uné i siguruari me vullnet té liré, té barabarté dhe me !
mirébesim kam pranuar primin e sigurimit, kam lexuar, kuptuar dhe pranuar kushtet e sigurimit.

My signature in this insurance policy signifies that | the insured with good will have accepted the insurance premium. |
have read, understood and accepted the insurance terms and conditions

(=]

Kompania e Sigurimeve Elsig Pérfagésuesi i té siguruarit

Astrit Uka




Autorizim

Uné Selvije Krasnigi me nr té letérnjoftimit: 1010390482, drejtor | kompanise
INFINITT SH.P.K.- Prishtiné me nr unik te biznesit: 810860818:

AUTORIZOJ:

Albert Kosumi - perfagesues me nr te leternjoftimit 1232181261 ge te nenshkruaj
kontraten per aktivitetin e prokurimit:

Titulli: Furnizim me tharése pér duar pér institucionet e KPSH-és
Nr i Prokurimit: 622-25-4649-1-2-1
Autoriteti kontraktues: KUVENDI KOMUNAL | PRIZRENIT

Autorizimi dedikohet per aktivitetin e lartecekur dhe nuk mund te perdoret per
gellime te tjera.

INFINITT SH.P.K.
Selvije Krasniqi
Drejtor

‘ ( : /
Dt. 29.07.2025% :



